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REQUEST FOR QUALIFICATIONS TO DEVELOP, DESIGN, CONSTRUCT,
FINANCE, OPERATE AND MAINTAIN THE

The Texas Department of Transportation
Qualifications (“RFQ”) for the State Highway (“SH”) 183 Managed Lanes Project (the “Project”).
TxDOT has made significant changes related to the Project and Project procurement that are
reflected in this RFQ:

Expanded Project

The Project has been expanded nearly five miles to encompass the development, design,
construction, finance, operation and maintenance of tolled managed lanes, general purpose lanes
and associated facilities along an approximately 1
Interstate Highway 35E (“I-35E”), which includes the portion of SH 183 known as Segment 2E, in
Dallas and Tarrant Counties. See Part A, Section 2

Potential Additional Connecting Facilities

Additional connecting facilities may be included in the Project under the terms set forth in the
RFQ. TxDOT will provide additional detail to proposers with respect to the potential inclusion of
additional facilities in the Project during the RFQ process with final determination
the Project being provided before issuance of an RFP. See

Timing of RFQ Response Period

Proposers have been given an approximately three
responses to this RFQ. See Part A, Section

Changes Related to Key Personnel

Adjustments have been made to the Key Personnel requirements to focus on principal personnel
involved in carrying out the Project. See
Section A, 2).

Revised Financial Evaluation Criteria

The financial evaluation criteria have been revised consistent with current market conditions and
the expanded scope of the Project. See
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REQUEST FOR QUALIFICATIONS TO DEVELOP, DESIGN, CONSTRUCT,
MAINTAIN THE SH 183 MANAGED LANES PROJECT

The Texas Department of Transportation (“TxDOT”) is pleased to present this Request for
Qualifications (“RFQ”) for the State Highway (“SH”) 183 Managed Lanes Project (the “Project”).
TxDOT has made significant changes related to the Project and Project procurement that are

The Project has been expanded nearly five miles to encompass the development, design,
construction, finance, operation and maintenance of tolled managed lanes, general purpose lanes
and associated facilities along an approximately 14-mile segment of SH 183 from SH 121 to

35E”), which includes the portion of SH 183 known as Segment 2E, in
Part A, Section 2.

Potential Additional Connecting Facilities

cilities may be included in the Project under the terms set forth in the
RFQ. TxDOT will provide additional detail to proposers with respect to the potential inclusion of
additional facilities in the Project during the RFQ process with final determination
the Project being provided before issuance of an RFP. See Part A, Section 1.

Proposers have been given an approximately three-month period to form teams and develop
Part A, Section 3.3.

Changes Related to Key Personnel

Adjustments have been made to the Key Personnel requirements to focus on principal personnel
involved in carrying out the Project. See Part B, Volume 2 Section B, 2) and Part B, Volume 4

ial Evaluation Criteria

The financial evaluation criteria have been revised consistent with current market conditions and
the expanded scope of the Project. See Part A, Section 5.3.3.
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construction, finance, operation and maintenance of tolled managed lanes, general purpose lanes
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additional facilities in the Project during the RFQ process with final determination on the scope of
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Part B, Volume 2 Section B, 2) and Part B, Volume 4

The financial evaluation criteria have been revised consistent with current market conditions and
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Reference Forms

TxDOT continues to seek the same number of references from Proposers. However, reference
providers are not required to submit reference forms directly to TxDOT. See Part B, Volume 1,
Sections D and E, Part B, Volume 2, Section B and Part B, Volume 4, Section A.

One-on-one Meetings

TxDOT is committed to working with industry to develop further modifications related to the
procurement for the Project. TxDOT requests that all industry participants considering responding
to this RFQ schedule a one-on-one meeting as described in Part A, Section 3.3 of the RFQ.

At these meetings TxDOT intends to present to each industry participant specific ideas related to
the procurement for this Project, including with respect to:

 options related to Project risk allocation;

 options related to public funding available for the Project;

 alternative methods for structuring and evaluating proposals in relation to the Project RFP;

 options for innovative financing structures for the Project;

 revising TxDOT’s standard documents in relation to the Project;

 adjusting the amount of proposer stipends;

 pursuing TIFIA and PABs for the Project;

 defining the scope of the Project;

 developing an appropriate timeframe for procurement of the Project; and

 providing additional diligence information with respect to the Project.

At these meetings TxDOT will also seek specific ideas from industry with respect to the
procurement of the Project. Changes related to the procurement of the Project arising out of these
one-on-one meetings will be included in an Addendum to this RFQ. See Part A, Section 3.3 for
additional information on the one-on-one meetings.

Potential respondents to this RFQ should review this RFQ in detail in its entirety. TxDOT looks
forward to working with industry participants to bring this Project to fruition for the benefit of
motorists in the Dallas-Forth Worth region.
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PART A BACKGROUND AND INSTRUCTIONS

1. INTRODUCTION

The Texas Department of Transportation (“TxDOT”), an agency of the State of Texas, hereby
requests the sealed submittal of qualification statements (“QSs”) from entities (“Proposers”)
desiring to develop, design, construct, finance, operate and maintain tolled managed lanes, general
purpose lanes and associated facilities along an approximately 14-mile segment of State Highway
(“SH”) 183 from SH 121 to Interstate Highway 35E (“I-35E”), which includes the portion of SH
183 known as Segment 2E, in Dallas and Tarrant Counties (the “Project”), pursuant to a toll
concession Public-Private Partnership Agreement (“P3A”). Development of the Project is a crucial
element in responding to severe traffic congestion that exists in the Dallas/Fort Worth Metropolitan
area.

TxDOT is issuing this Request for Qualifications (“RFQ”) in accordance with the provisions of
Chapter 223 of the Texas Transportation Code (the “Code”) (which can be found at:
http://www.statutes.legis.state.tx.us/Docs/TN/htm/TN.223.htm) Sections 9.6, 27.1-27.10 and
27.90-27.92 of Title 43, Texas Administrative Code (the “Rules”) (available at:
http://info.sos.state.tx.us/pls/pub/readtac$ext.viewtac); and other applicable provisions of law.
Proposers shortlisted in response to this RFQ will be invited to submit detailed proposals
(“Proposals”) in response to a request for detailed proposals (“RFP”). A copy of the Texas
Transportation Commission’s (the “Commission”) Minute Order 113427 (the “Minute Order”),
dated January 31, 2013 authorizing issuance of the RFQ is available at:
http://www.txdot.gov/inside-txdot/projects/studies/dallas/sh183/183-rfq.html.

The Minute Order authorized TxDOT to publish a request for qualifications to develop, design,
construct, finance, maintain, and operate all or part of the Project and any additional connecting
facilities that are necessary for connectivity and financing purposes. TxDOT may choose to add
any such connecting facilities (or any portion thereof) to the scope of the Project only to the extent
that the North Texas Tollway Authority (“NTTA”) has elected to waive or decline to exercise its
option to develop, finance, construct, and operate such connecting facilities and TxDOT has
exercised its option to do so, all pursuant to the process set forth in Chapter 373 of the Code. Any
such addition of connecting facilities will remain subject to the enactment of legislation authorizing
TxDOT to enter into a comprehensive development agreement (“CDA”) with respect to such
facilities. Further developments related to the potential inclusion of additional connecting facilities
will be provided through the issuance of addenda to this RFQ. A final determination on the scope
of the Project will be made and communicated to Proposers prior to issuance of the RFP.

Generally, potential additional connecting facilities may consist of: (1) a connecting facility of
approximately 5 miles located to the north of the Project between SH 16l and SH 183 in Dallas
County with additional estimated initial construction costs of $208 million (2012$), (2) a
connecting facility operational improvement of approximately 3.5 miles located to the north of the
Project between SH 121/International Parkway and SH 161 in Tarrant and Dallas Counties with
additional estimated initial construction costs of $15 million (2012$) and (3) a connecting facility
of approximately 2 miles located to the northeast of the Project between SH 183 and I-35E in
Dallas County with additional estimated initial construction costs of $125 million (2012$). The
construction of any additional connecting facilities would be included in Phase 1 of the Project.
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(See a discussion of the three phases of the Project set forth in Part A, Section 2 below). These
potential additional connecting facilities have been discussed at previous SB 1420 Committee
meetings held in relation to the Project and information from such meetings may be found at:
http://www.txdot.gov/inside-txdot/projects/studies/dallas/sh183/sb1420.html. TxDOT has
assembled a set of documents relating to the Project and the potential additional connecting facilities as
set forth in Exhibit A hereto (the “Reference Information Documents”). The Reference
Information Documents will be made available to prospective Proposers upon issuance of this RFQ
at: www.txdot.gov/project_information/projects/dallas/sh183/rfq.htm (the “Project Website”).
Proposers may request electronic copies on a memory storage device of available documents by
contacting TxDOT at the following address:

Texas Department of Transportation
4777 E. Highway 80
Mesquite, TX 75150
Attn: Mr. John Hudspeth, P.E.
E-mail: TxDOT-DAL-PPP-SH183@txdot.gov

TxDOT will charge $25.00 for the costs of providing electronic copies on a memory storage
device.

Please note that the Reference Information Documents and reference to any website (including the
Project Website) in this RFQ are provided for reference and background information only. The
information contained in the Reference Information Documents or set forth in any referenced
website (including the Project Website) reflects information as of any date or time identified
therein. TxDOT has not determined whether the Reference Information Documents or information
available on any such website (including the Project Website) are accurate, complete, pertinent, or
of any other value to potential developers. TxDOT makes no representation as to the accuracy,
completeness, or pertinence of the Reference Information Documents or information in any
referenced website (including the Project Website), and, in addition, shall not be responsible for
any interpretations thereof or conclusions drawn therefrom. The statements made in the Reference
Information Documents or in any referenced website (including the Project Website) that are not
purely historical are forward-looking statements, including TxDOT’s expectations, intentions or
strategies regarding the future. These statements are based on information currently available to
TxDOT and TxDOT assumes no obligation to update any such forward-looking statements.

TxDOT has determined that giving the private sector optimal flexibility to promote innovation is
the best way to encourage cost-effective and expedited delivery of this Project, achievement of
Project goals, and needed congestion relief to the public. TxDOT intends to provide evaluation
criteria in the RFP for the selection of the Proposal providing the best value to TxDOT.

2. DESCRIPTION OF THE PROJECT

TxDOT, in cooperation with local and regional stakeholders, has developed a project to reconstruct
an approximately 14-mile section of SH 183 from SH 121 to I-35E/Trinity Parkway and connecting
facilities in Dallas County.
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The Project is expected to be completed in 3 phases (Phase 1, Phase 2, and Phase 3), described in
more detail below).

Each of the phases of the Project is currently expected to contain generally the following
improvements:

Phase 1 (1+1 Managed Lanes)

TxDOT’s current construction cost estimate for the Phase 1 project configuration is approximately
$819 million (2012$). This amount excludes costs for remaining right
already incurred by TxDOT for current construction on t
reflect the currently developed, approved schematic and environmentally studied Project segments.
The estimates include toll collection system integration costs.

SH 183 between SH 121 and SH 161:
121 to SH 161

 Construct one managed lane in each direction. Significant portions of the managed

lanes are to be elevated as shown in the Reference Information Documents.

 Reconstruct general purpose lanes and frontage roads

Information Documents.

Proposed Phase 1 Typical Section

SH 183 between SH 161 and I
to I-35E:

 Construct one managed lane in each direction.

 Reconstruct west bound general purpose lanes and 3.7 miles of east bound general

purpose lanes, as shown in the Reference Information Documents.

 Construct eastbound and westbound frontage roads as shown in the Reference

Information Documents.

 Construct connection ramps between Loop 12 and SH 183 general purpose lanes.

 Construct direct connectors between SH 114 managed lanes and SH 183 managed

lanes.
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Proposed Phase 1 Typical Section (SH 161 to I-35E)

Phase 2 (2+2 Managed Lanes)

TxDOT’s current construction cost estimate for the Phase 2 project configuration is approximately
$292 million (2012$). This amount excludes costs already incurred by TxDOT for current
construction on the Project. Estimated construction costs reflect the currently developed, approved
schematic and environmentally studied Project segments. The estimates include toll collection
system integration costs. No additional ROW is expected to be required for Phase 2.

SH 183 between SH 121 and SH 161: Delivery of the following along SH 183 from SH 121
to SH 161.

 Construct one additional elevated managed lane in each direction.

Proposed Phase 2 Typical Section (SH 121 to SH 161)

SH 183 between SH 161 and I-35E: Delivery of the following along SH 183 from SH 161 to
I-35E:

 Construct one additional managed lane in each direction as shown in the Reference

Information Documents.

 Reconstruct remaining eastbound general purpose lanes not reconstructed in Phase 1

as shown in the Reference Information Documents.

 Reconstruct remaining frontage road lanes not reconstructed in Phase 1 as shown in

the Reference Information Documents.
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Proposed Phase 2 Typical Section (SH 161 to I-35E)

Phase 3 (Construction of Ultimate Project Configuration)

Phase 3 would culminate in the ultimate project configuration. The ultimate project configuration
would include the reconstruction and widening of the existing SH 183 to provide for two to three
managed lanes in each direction, plus exit/entrance ramps at specified locations, four general
purpose lanes in each direction, plus auxiliary lanes and exit/entrance ramps, and up to three
frontage road lanes in each direction, including left/right turn lanes and related exit/entrance ramps,
all as shown in the Reference Information Documents.

TxDOT anticipates that the ultimate project configuration will be implemented as revenue and
available funds permit.

TxDOT’s current construction cost estimate for the ultimate project configuration is an additional
$1.911 billion (2012$). This amount excludes costs already incurred by TxDOT for current
construction on the Project. Estimated construction costs reflect the currently developed, approved
schematic and environmentally studied Project segments. The estimates include toll collection
system integration costs. No additional ROW is anticipated for Phase 3.

SH 183 between SH 121 and SH 161: Delivery of the following along SH 183 from SH 121
to SH 161:

 Construct one additional elevated managed lane in each direction.

 Construct one additional general purpose lane in each direction

Proposed Ultimate Typical Section (SH 121 to SH 161)



Texas Department of Transportation Page A-6 PART A
Addendum #2 to Request for Qualifications
SH 183 Managed Lanes Project

SH 183 between SH 161 and I-35E: Delivery of the following along SH 183 from SH 161 to
I-35E:

 Construct one additional managed lane in each direction between SH 114 and I-

35E/Trinity Parkway.

 Construct additional westbound and eastbound general purpose lanes.

 Construct frontage road bridges across Trinity Elm Fork.

 Construct grade-separated accesses between managed lanes and frontage roads as

shown in the Reference Information Documents.

 Construct the remaining elements of the project to comply with the 2035

Metropolitan Transportation Plan.

 Construct remaining connection ramps for SH 114, Loop 12 and Spur 482.

Proposed Ultimate Typical Section (SH 161 to I-35E)

TxDOT may seek Proposals that include one or both of the following plans of construction:

(i) initial development plans solely for Phase 1 with subsequent triggers for issuance of
one or more “notices to proceed” for construction of Phase 2 and Phase 3 of the
Project; and

(ii) initial development plans for both Phase 1 and Phase 2 with subsequent triggers for
issuance of a “notice to proceed” for construction of Phase 3 of the Project.

2.1 Description of Project Objectives and Proposed Contracting Opportunity

TxDOT intends, through this procurement, to enter into a P3A with a private developer or consortia
(“Developer”) that will result in the achievement of Project objectives which include but are not
limited to the following:

(i) Securing quality design and construction in order to optimize the operational life
cycle performance of the Project;

(ii) Expediting delivery of Project improvements;

(iii) Managing mobility within the Project area during construction;

(iv) Improving mobility within the Project area after the construction period;
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(v) Implementing safe construction, operation and maintenance;

(vi) Obtaining high quality operation and maintenance meeting or exceeding TxDOT
requirements and expectations;

(vii) Facilitating participation by disadvantaged business enterprises (“DBEs”), women-
owned business enterprises and minority business enterprises;

(viii) Leveraging available local, regional and state/federal funds and toll revenue to
maximize funding for the Project;

(ix) Increasing phased managed lane access opportunities to generate additional
revenues for the Project; and

(x) Promoting connectivity of managed lane systems in the region.

TxDOT is seeking proposals for a toll concession P3A as described below. However, TxDOT
reserves the right to terminate this procurement prior to issuance of the RFP.

It is anticipated that the P3A for the Project will grant a concession to the Developer for a term of
up to 52 years and obligate the Developer to (i) develop, design and construct the Project, (ii)
invest equity and provide financing for such improvements, and (iii) operate and maintain the
Project and associated frontage roads. The P3A will grant the Developer the right to receive toll
revenues from users of the Project during the term, subject to any requirements that Developer
share certain toll revenues with TxDOT. Proposers are advised to review the draft Term Sheet for
Toll Concession P3A attached as Exhibit C for further details regarding the obligations of the
Developer.

2.2 Project Scope

The scope of the Developer’s obligations for the Project will include the development, design,
construction, financing, maintenance, and operation of the Project under the terms set forth in the
P3A. The improvements to be completed by Developer will include design and installation of an
open-road electronic toll collection system as necessary to allow for collection of tolls from users
of the Project’s tolled managed lanes.

2.3 Status of Related Projects; Project Coordination

Certain elements of the Project as well as other projects located within the vicinity of the Project
are currently under design and may be constructed using the design-bid-build method under a series
of contracts. The status (as of the date of issuance of this RFQ) of these current projects is set forth
under the caption “Current Projects” in Table 2-1 below. TxDOT may choose to include all or a
portion of the Current Project from the Tarrant County line to Loop 12 as an obligation of
Developer in the RFP.

Under the P3A, Developer also will be required to design the Project in a manner consistent with
potential future projects and to coordinate with other contractors, TxDOT and other relevant
agencies if and when such projects are under construction (to the extent such construction overlaps
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with the Developer’s Project work). The current status (as of the date of issuance of this RFQ) of
these future projects is set forth under the caption “Future Projects” in Table 2-1 below.

These related projects are not the additional connecting facilities that may be added to the scope of
the Project as described above under Part A, Section 1.

Table 2-1
Related Projects

Project
Length
(miles)

Limits
Project

Estimate
(Nominal$)

Current Status

Current Projects

Resurface SH
183 Roadway

1.54
From E. Abutment of
Trinity River Bridge to
I-35 E

$2.2M Est. Bid Date 4/2013

Resurface SH
183 Roadway

5.85
From Tarrant County
line to Loop 12

$11.32M
TBD/

Est. Bid Date 3/2014

Future Projects

NTTA Trinity
Parkway

9 US 175 to I-35E $1.4B to $2.4B Environmental Phase

Project Pegasus Varies
I-35E & I-30 corridor
through Downtown
Dallas

Not Available
Project Currently Not

in 2035 MTP

2.4 Project Environmental Status

Environmental document approvals for segments located within the Project limits are summarized
below in Table 2-2.

[Remainder of page intentionally left blank.]
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Table 2-2
Summary of Previous Environmental Documentation

Environmental
Assessment/Project Limits

Environmental Assessment
Finding of No Significant Impact

(FONSI) Date
Re-Evaluation Date

SH 121/SH 183: From I-20 to SH
161 (Airport Freeway)

(Includes the section of SH 183
from SH 121 to SH 161)

October 2009
Revised schematic and EA Memo
Re-Evaluation approved in 2011

SH 183: From SH 360 to I-35E

(Excludes the section of SH 183
from Carl Rd to SH 114)

February 2004
Revised schematic and EA Re-

Evaluation approved in April 2012

Loop 12/I-35E

(Includes the section of SH 183
from Carl Rd to SH 114)

December 2002
Revised schematics and EA Re-

Evaluation approved in June 2008

Through ongoing coordination, TxDOT and FHWA anticipate the completion of environmental re-
evaluations to assess impacts related to changes to the designs and phasing associated with the
previously cleared environmental documents. Additional information will be provided in the RFP.

2.5 Estimated Costs of the Project

TxDOT’s current construction cost estimates for each phase of the Project are shown in Table 2-3
below. These amounts exclude costs for remaining ROW and costs already incurred by TxDOT for
current construction on the Project. Estimated construction costs reflect the currently developed,
approved schematic and environmentally studied Project segments. The estimates include toll
collection system integration costs.

Table 2-3
Construction Cost Estimates for Each Phase of Project

(2012$ in millions)

Description Total

Phase 1 $819

Phase 2 $292

Ultimate $1,911

2.6 Public Funds for the Project

TxDOT intends to make available a certain amount of public funds for the Project. TxDOT has
identified various potential sources of these public funds and will provide additional detail with
respect to the availability of public funds in the RFP.



Texas Department of Transportation Page A-10 PART A
Addendum #2 to Request for Qualifications
SH 183 Managed Lanes Project

The Transportation Infrastructure Finance and Innovation Act (“TIFIA”) Program and Private
Activity Bonds (“PABs”) are two potential sources of financing for the Project and are subject to
federal requirements and availability. TxDOT intends to submit a Letter of Interest for the Project
to the TIFIA Joint Program Office. TxDOT will also pursue a PABs allocation with respect to the
Project. If PABs are used, TxDOT expects that the Texas Private Activity Bond Surface
Transportation Corporation would serve as the conduit issuer. TxDOT will provide further details
on how proposers are to incorporate TIFIA and PABs into their proposal, should they decide to use
either, during the RFP stage of the procurement.

2.7 ROW Acquisition

Existing and proposed ROW maps based on the Project’s current approved schematic are included
in the Reference Information Documents.

TxDOT is currently in the process of acquiring certain parcels prior to awarding the Project. The
list of early acquisition parcels and accompanying schedules will be provided in the RFP as they
become available. On a date specified in the RFP, which will be prior to the Proposal due date,
TxDOT will cease acquisition of ROW and provide a final list of ROW acquisition for use in
developing Proposals to be submitted in response to the RFP. Any remaining ROW acquisition
will be the obligation of the Developer under the terms of the CDA. To the extent public funds
dedicated to ROW acquisition have not been expended and remain available, TxDOT will provide
any such public funds to the Developer for remaining ROW acquisition.

If additional ROW is necessary upon commercial close, the Developer will be responsible for the
costs of acquiring any such additional ROW and will be responsible for providing ROW
acquisition services in connection with the acquisition of any such additional parcels. TxDOT shall
assist the Developer in the necessary acquisition of any additional ROW in accordance with
applicable State law. The RFP will provide further details regarding the acquisition process and the
responsibilities of the Developer in connection with that process.

2.8 Geotechnical, Utility Relocation, Hazardous Materials, Aesthetic Treatment and
Railroad Coordination

2.8.1 Geotechnical Investigation Program

TxDOT has performed certain geotechnical investigation work for the Project site. The Reference
Information Documents include available geotechnical information collected by TxDOT to date.

If Proposers wish to conduct their own geotechnical investigations on TxDOT ROW, Proposers
must coordinate their activities with TxDOT. Proposers must obtain permits through TxDOT’s
normal permitting process prior to performing any drilling on State ROW. A copy of the permit
application containing applicable requirements and contact information will be provided in the
Reference Information Documents. Destructive testing or drilling/coring of pavements will not be
permitted.
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2.8.2 Utility Relocation

Subsurface Utility Engineering (“SUE”) data and utility adjustment plans for any completed
relocations performed within the Project’s ROW that have been obtained by TxDOT to date are
included in the Reference Information Documents.

As it relates to eligible utility adjustment/relocation expenses, Proposers should assume toll project
designation for the Project unless otherwise directed by TxDOT. It is expected that Developer will
be responsible for performing or causing necessary utility relocations/adjustments to be performed
in accordance with applicable standards and for the costs associated with utility
relocations/adjustments, except to the extent the utilities are legally responsible for such costs.

2.8.3 Hazardous Materials

The Reference Information Documents include studies showing the results of hazardous materials
investigation relating to the Project. TxDOT is currently assessing what, if any, additional
hazardous materials investigation information will be collected and shortlisted Proposers may,
during the industry review process, be asked to provide input on this topic.

2.8.4 Storm Water Management and Mitigation Plan

The Developer will be required to file/submit a Notice of Intent to comply with the Texas
Commission on Environmental Quality requirements stating that a Storm Water Pollution
Prevention Plan for the Project will be in place during construction of the Project. Additional
details and requirements will be set forth in the RFP.

2.8.5 Aesthetic Treatment

TxDOT has begun discussions with local jurisdictions regarding aesthetic features and anticipates
that the P3A will require the Developer to adhere to these aesthetic requirements. The aesthetic
details and requirements shall be set forth in the RFP. Current master plans, technical guidelines
and active Project designs are included in the Reference Information Documents.

2.8.6 Railroad Coordination

To the extent the Project crosses a railroad right-of-way owned by an operating railroad, Developer
shall coordinate the railroad-related work for the Project with the operating railroad. Developer
shall be responsible for obtaining the required approvals, permits, and agreements as required for
the railroad-related work and shall coordinate the design and installation of all railroad warning
devices and traffic signals with the appropriate governmental entities and operating railroads.

Railroad crossings within the Project limits are identified below in Table 2-4.

Table 2-4

SH 183 Station Owner Proposed Facilities Crossing RR

405+00 BNSF & DART/T Main lanes, managed lanes and frontage roads
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2.8.7 USACE Coordination

A portion of the Project crosses a wide floodplain on the Elm Fork of the Trinity River. As a result,
the Project will require coordination with the U.S. Army Corps of Engineers (“USACE”), the
jurisdictional federal agency for the floodplain. It is anticipated that the Project will be authorized
by RGP-12, Modifications and Alterations of Corps of Engineers Projects with respect to the
required approvals for the Project under Section 408 and subsequently Section 404. A pre-
construction notification will be required. Construction activity shall not commence until
notification in writing is received from USACE stating that the Project meets the terms and
conditions of RGP-12 and any special conditions added by the USACE.

USACE approval under Section 408 will be initiated by TxDOT; however, any subsequent
revisions to the initial submittal package will be the responsibility of the Developer. The Developer
will remain responsible for obtaining USACE construction approval prior to initiating construction
activities within the floodway even if there are no appreciable changes to the preliminary design
plans submitted for Section 408 approval, as determined by the USACE. Furthermore, although
USACE approval under Section 408 may be provided, construction approval is also required and is
the responsibility of the Developer. Section 404 mitigation will be the responsibility of the
Developer.

2.9 Traffic and Revenue Data

A draft Level 2 Traffic and Revenue Study, dated March 2010, was completed for the ultimate
project configuration for SH 183 from SH 161 to I-35E. In addition, sketch level traffic and
revenue forecasts for the segment of the project between SH 121 and SH 161 are included in the
Reference Information Documents. Additional traffic and revenue information may be added to
the Reference Information Documents when available and as applicable.

Responsibility for and timing of any additional traffic and revenue studies shall be set forth in the
RFP and discussed during industry review. Proposers are advised that they may not engage in
traffic surveying and related activities associated with this Project without prior written approval
from TxDOT.

2.10 Toll Rate Policy

The Regional Transportation Council (“RTC”) has established policies relating to the design and
operation of tolled managed lanes that are included in the Reference Information Documents.

2.11 Role of North Texas Tollway Authority (NTTA)

The Proposers are advised that, pursuant to Section 366.038 of the Code, the NTTA is required to
provide, for reasonable compensation, customer service and other toll collection and enforcement
services for the Project. As set forth in Part A, Section 6.1, until the RFP is issued,
communications between the Proposers and the NTTA regarding the Project are prohibited, with
contact after issuance only to the extent authorized in the RFP and under the terms and conditions
described therein.
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2.12 Performance Evaluations

Recently adopted Sections 27.3(q) and 9.152(p) of the Rules require TxDOT to evaluate the
performance of private entities that enter into a CDA or a design-build contract with TxDOT as
well as any such private entity’s major team members, consultants, and subcontractors. The Rules
require TxDOT to consider the results of such performance evaluations in evaluating QSs and
Proposals.

TxDOT is in the process of implementing this new performance evaluation process. To the extent
the performance evaluation process is implemented during the QS submittal process, such
evaluations will be used in reviewing the QSs that are submitted as described in more detail in Part
A, Section 5.3 below.

2.13 SB 1420 Committee

As required by Section 228.103 of the Code, a committee was formed to determine the distribution
of the Project’s financial risk, the method of financing for the Project, and the tolling structure and
methodology to be used for the Project. The committee included representatives from TxDOT,
NTTA, NCTCOG, the City of Irving, the City of Dallas, the City of Euless, and Dallas County.
The Commission has adopted rules (see 43 Texas Administrative Code Section 27.90 et seq.) to
define the processes and procedures under which the committee was required to operate. The
committee held one meeting prior to issuance of the RFQ, and issued its determination that a toll
concession public-private partnership agreement (as contemplated in this RFQ) is to be the delivery
methodology for the Project, provided that such determination as it relates to any additional
connecting facilities is subject to (1) NTTA’s election to waive or decline to exercise its option to
develop, finance, construct, and operate any such connecting facility and TxDOT’s exercise of its
option to do so, all pursuant to the process set forth in Chapter 373 of the Code; (2) any such
connecting facility being in or added or amended to the North Central Texas Council of
Governments Metropolitan Transportation Plan – Mobility 2035; and (3) the enactment of
legislation authorizing TxDOT to enter into a CDA for any such connecting facility. A copy of the
committee’s findings is in the Reference Information Documents.

3. DESCRIPTION OF PROCUREMENT PROCESS

3.1 Overall Process

3.1.1 Procurement Phases

TxDOT reserves the right, in its sole discretion, to modify the following procurement process to
comply with applicable law and/or to address the best interests of TxDOT and the State of Texas,
including canceling the procurement.

TxDOT will evaluate the QSs it receives in response to this RFQ and intends to establish,
according to criteria generally outlined herein, a shortlist of Proposers that are eligible to receive
the RFP.
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If only one responsive QS is received, TxDOT may, in its sole discretion, proceed with the
procurement and request a Proposal from the sole Proposer. TxDOT further reserves the right to
terminate the procurement at any time.

Following the shortlisting of Proposers, TxDOT anticipates releasing a draft RFP for industry
review and comment. Following receipt of written comments, TxDOT may schedule one-on-one
and/or group meetings to discuss issues and comments identified by the shortlisted Proposer teams.
Specific details concerning the industry review process will be made available to the shortlisted
Proposer teams following the shortlisting announcement.

After consideration of industry input, and if authorized by the Commission, TxDOT plans to issue
a final RFP to the shortlisted Proposers. The RFP will include a scope of work, P3A contract
documents and the objective methodology for determining the overall best value Proposal.

Following receipt and evaluation of Proposals, the Commission may select a Proposer for
negotiations, based on a determination of apparent best value, to finalize a P3A for award and
execution. See Part A, Section 3.1.2 for additional details regarding the RFP evaluation process. If
negotiations are not successful with the apparent best value Proposer, TxDOT may negotiate with
the next highest rated Proposer. Alternatively, TxDOT may terminate the procurement.

3.1.2 RFP Procedure and Evaluation

The Commission has given TxDOT broad direction on the content and methodology for the
solicitation of Proposals from shortlisted Proposers, the selection of a Proposer whose Proposal
offers the apparent best value to TxDOT and the terms and conditions a P3A must contain to be
deemed satisfactory. TxDOT staff and consultants intend to work with the Commission during the
RFQ process to define the RFP and negotiation process with specificity, which may include, at an
appropriate time, industry review of a draft RFP and contract documents, among other information.
Proposers are advised that the evaluation criteria and weightings for the evaluations of the
Proposals may differ from the criteria set forth herein to evaluate QSs.

Award of the P3A by the Commission will be conditioned upon finalization of the P3A and subject
to approvals from or reviews by FHWA, the Legislative Budget Board and the Attorney General in
accordance with applicable law.

3.2 Payment for Work Product

As contemplated by Section 223.203(m) of the Code, TxDOT intends to pay each unsuccessful
Proposer that submits a Proposal responsive to the RFP a maximum stipulated amount not
exceeding the value of the work product contained in its Proposal that TxDOT determines can be
used in performance of its functions. Specific provisions regarding payment of the stipulated
amount shall be included in the RFP. There will be no payment to Proposers who are not
shortlisted.
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3.3 Procurement Schedule

TxDOT anticipates carrying out the first phase of the procurement process contemplated hereby in
accordance with the following schedule:

Issue Request for Qualifications February 20, 2013

Dates for Industry One-on-One
Meetings/Conference Calls

April 17-18, 2013, or such other dates as
are agreed by TxDOT

Deadline for questions regarding
the RFQ

April 22, 2013

Requests relating to any addendum
issued after April 22, 2013

Three business days after the addendum
is issued (but no later than the QS Due
Date)

QS Due Date 12:00 p.m. Central Time May 15, 2013

TxDOT requests that industry participants considering responding to this RFQ schedule a one-on-
one meeting either in person in Austin, Texas or by conference call with TxDOT officials and the
Project team for the purpose of discussing the various aspects of the scope of the Project, the RFQ
and the overall procurement process.

At these meetings TxDOT intends to present to each industry participant specific ideas related to
the procurement for this Project, including with respect to:

 options related to Project risk allocation;

 options related to public funding available for the Project;

 alternative methods for structuring and evaluating proposals in relation to the Project RFP;

 options for innovative financing structures for the Project;

 revising TxDOT’s standard documents in relation to the Project;

 adjusting the amount of proposer stipends;

 pursuing TIFIA and PABs for the Project;

 defining the scope of the Project;

 developing an appropriate timeframe for procurement of the Project; and

 providing additional diligence information with respect to the Project.

TxDOT also invites and encourages Proposers to submit additional agenda items or questions and
ideas specifically related to the items described herein or otherwise related to the Project.
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TxDOT will prepare a specific agenda for these one-on-one meetings, which will be provided in
advance to each industry participant requesting a one-on-one meeting. Changes related to the
procurement of the Project arising out of these one-on-one meetings will be included in an
Addendum to this RFQ.

Industry participants must email TxDOT at the address set forth in Part A, Section 3.4 to schedule
a one-on-one meeting. The email should include: (1) the requested date and time for the one-on-
one meeting for consideration by TxDOT (the preferred dates are set forth above); (2) a list of
participants for the meeting and additional information or questions to be discussed at the meeting;
and (3) the name of and contact information for the primary contact person for the industry
participant for purposes of confirming logistics and schedule for the meeting. Industry participants
are encouraged to schedule a time for a one-on-one meeting not later than Wednesday, April 10,
2013. TxDOT may, in its sole discretion, accommodate scheduling requests for one-on-one
meetings received after April 10, 2013.

This schedule is subject to modification at the sole discretion of TxDOT. Proposers will be
notified of any change by an addendum to this RFQ. TxDOT intends to issue an industry review
draft of the RFP shortly after selection of the shortlisted Proposers and to proceed with the
procurement to a P3A award thereafter. TxDOT anticipates awarding and executing a P3A for the
Project in early 2014.

3.4 Questions and Requests for Clarification; Addenda

In order to facilitate receipt, processing and response, Proposers must submit all questions and
requests for clarification regarding this procurement in writing to TxDOT’s contact, Mr. John
Hudspeth, as follows:

Texas Department of Transportation
4777 E. Highway 80
Mesquite, Texas 75150
Attn: Mr. John Hudspeth, P.E.
E-mail: TxDOT-DAL-PPP-SH183@txdot.gov

Proposers are responsible for ensuring that any written communications clearly indicate on the first
page or in the subject line, as applicable, that the material relates to the Project. TxDOT will
provide responses to Proposer clarification requests within a reasonable time following receipt,
subject to the cut-off dates set forth in Part A, Section 3.3. TxDOT will post responses to those
questions of general application and requests for clarifications which TxDOT deems to be material
and not adequately addressed in previously provided documents on the Project Website.

TxDOT reserves the right to revise this RFQ by issuing addenda to this RFQ at any time before the
QS Due Date. TxDOT will post any addenda to this RFQ on the Project Website.

Proposers are responsible for monitoring the Project Website for information concerning this
procurement as teams responding to this RFQ will be required to acknowledge in the transmittal
letter (Part C, Form A) that they have received and reviewed all materials posted thereon.
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3.5 Ombudsman

TxDOT has designated an employee who is not involved in this procurement to act as an
ombudsman. Subject to the cut-off date for questions regarding the RFQ set forth in Part A,
Section 3.3, a Proposer may submit confidential communications to the ombudsman, including
questions, comments, or complaints regarding the procurement, if the Proposer believes in good
faith that confidentiality is essential. After receiving such confidential communications, the
ombudsman shall, to the extent practicable, remove any information identifying the Proposer and
shall forward the communication to TxDOT’s contact as identified in Part A, Section 3.4 above.
TxDOT’s designated ombudsman for this procurement is:

Becky Blewett, Esq.
Associate General Counsel
125 E. 11th Street
Austin, Texas 78701
E-mail: Becky.Blewett@txdot.gov

3.6 Federal Requirements

Proposers are advised that the RFP will be drafted based on the assumption that the Project and the
plan of finance for the Project will remain eligible for federal-aid funds. Therefore, the
procurement documents and P3A must conform to requirements of applicable federal law,
regulations and policies. TxDOT anticipates that certain federal procurement requirements will
apply, including but not limited to Equal Opportunity requirements (Title VI of the Civil Rights
Act of 1964, as amended), requirements applicable to Disadvantaged Business Enterprises
(“DBEs”) (Title 49 Code of Federal Regulations Part 26, as amended), Small Business
requirements (United States Code Sections 631 et seq.), Buy America requirements (49 Code of
Federal Regulations Part 661) and Davis-Bacon wage rates. TxDOT reserves the right to modify
the procurement process described herein to address any concerns, conditions or requirements of
federal agencies, including FHWA. Proposers shall be notified in writing via an addendum of any
such modifications.

3.7 Liability, Insurance, Bonds and Letters of Credit

TxDOT anticipates that the Developer will be required to assume liabilities, to provide bonds or
letters of credit (or both) and insurance coverage and to indemnify and defend TxDOT against third
party claims as specified in the P3A. TxDOT, as owner of the Project, will have the benefit of tort
liability limitations to the extent permitted by State law. TxDOT is prohibited by State law from
indemnifying any Proposer. The State of Texas and TxDOT do not intend that there be any waiver
of their respective sovereign immunity protections under State law. Specific provisions concerning
bonding/letters of credit, insurance and indemnity will be set forth in the RFP and the P3A.

3.8 DBE Requirements
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TxDOT has determined that DBE requirements apply to design and construction of the Project, and
has adopted rules to provide DBEs opportunities to participate in the business activities of TxDOT
as service providers, vendors, contractors, subcontractors, advisors, and consultants (see 43 Texas
Administrative Code Section 9.50 et seq.). TxDOT has adopted the definition of DBEs set forth in
49 C.F.R § 26.5. Information regarding DBE requirements and goals will be included in the RFP.

In responding to this RFQ, a Proposer team may include and identify team members to satisfy DBE
goals. It is the policy of TxDOT to encourage the participation of DBEs, historically underutilized
businesses, women-owned business enterprises and minority business enterprises in all facets of the
business activities of TxDOT, consistent with applicable laws and regulations.

3.9 Standards and Specifications

TxDOT anticipates including in the RFP a proposed set of Project-specific standards and
specifications, as well as a baseline Project definition. The RFP may permit Proposers to propose,
for TxDOT’s consideration, exceptions and deviations from certain of these standards and
requirements. All requests for deviations shall follow the requirements set forth in the RFP.
Proposers should note, however, that there may be restrictions on deviations from federally-
mandated design and construction standards.

4. QS CONTENT AND SUBMITTAL REQUIREMENTS

4.1 General

TxDOT expects QSs submitted in response to this RFQ to provide enough information about the
requested items so as to allow TxDOT to evaluate and competitively rank and shortlist the
Proposers based on the criteria set forth herein.

QSs shall be submitted exclusively in the English language inclusive of English units of measure,
and cost terms in United States of America dollar denominations.

4.2 Format

(a) Number of copies: Each responding Proposer shall submit one original and 15
copies (for a total of 16) of its QS plus one digital copy in a read-only format on a
CD contained in sealed packages. Each QS shall be separated in four loose-leaf
three ring binders, one for each volume. The original of each QS must be clearly
marked “Original” on its face and spine. Each copy must be numbered 1 through 15
on its spine. The Proposer’s name and volume number must also be clearly marked
on the spine. The Proposer’s name must be clearly marked on the CD.

(b) General format requirements: Submittals must be prepared on 8-1/2” x 11” sized,
white paper and bound. Double-sided printing is encouraged. 11” x 17” pages are
allowed (and included in the page counts contained in Volume 2 and Volume 4) for
schematics, organizational charts, other drawings or schedules, but not for narrative
text. Printed lines may be single-spaced. Insofar as is practical or economical, all
paper stock used shall be composed of recycled materials.
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(c) Volume 1 requirements: Volume 1 (as described in Part B) shall have all pages
sequentially numbered. Volume 1 does not have page limitation or type font size
requirements.

(d) Volume 2 requirements: Volume 2 (as described in Part B) shall have all pages
sequentially numbered and not exceed 75 pages. Each printed side shall be
considered one page. The font size shall be no smaller than 12 point font, except for
tables, which may be prepared using 10 point font. Pages submitted to meet the
requirements of the following sections of Volume 2 do not count toward the page
limit listed above:

 Section B (2) (a) d), relevant licensing and registrations and/or
application for licenses where applicable;

 Section B(2)(b), Express Commitment Regarding Technical Key
Personnel; and

 Section B (4), Information Regarding Equity Members and Major Non-
Equity Members.

(e) Volume 3 requirements: Volume 3 (as described in Part B) does not have page
numbering, page limitation or type font size requirements.

(f) Volume 4 requirements: Volume 4 (as described in Part B) shall have all pages
sequentially numbered and shall not exceed 25 pages. Each printed side shall be
considered one page. The font size shall be no smaller than 12 point font, except for
tables, which may be prepared using 10 point font. Pages submitted to meet the
requirements of the following section of Volume 4 do not count toward the page
limit listed above:

 Section A (2) (a) d), relevant licensing and registrations and/or
application for licenses where applicable; and

 Section A (2) (b), Express Commitment Regarding Financial Key
Personnel.

(g) Marketing materials and licenses: Standard corporate brochures, awards, licenses
and marketing materials should not be included in a QS, although proof of license in
good standing will be required as a condition to award for licensed professionals
proposed to work on the Project.

4.3 Contents and Organization

Proposers must organize their QS in the order set forth in Part B. If a Proposer is compelled to
include material in addition to the information specifically requested, the Proposer shall append
that material to the end of the most appropriate defined section of the outline. Additional material
is subject to the page limitations set forth in Part A, Section 4.2, as applicable. Each volume may
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be subdivided as needed; dividers do not count as pages with respect to page limitations noted
herein.

4.4 QS Submittal Requirements

All packages constituting the QS shall be individually labeled as follows:

Response to the
Request for Qualifications

for the SH 183 Managed Lanes Project
through a Public-Private Partnership Agreement

QSs shall be delivered by hand or courier to:

Texas Department of Transportation
4777 E. Highway 80
Mesquite, Texas 75150
Attn: Mr. John Hudspeth, P.E.
E-mail: TxDOT-DAL-PPP-SH183@txdot.gov

TxDOT will not accept facsimile or other electronically submitted QSs.

Acknowledgment of receipt of QSs will be evidenced by the issuance of a receipt by a member of
TxDOT staff.

QSs will be accepted and must be received by TxDOT during normal business hours before 12:00
p.m. (Central Time) on the QS Due Date specified in Part A, Section 3.3. Any QSs received after
that date and time will be rejected and returned to the sending party unopened.

Proposers are solely responsible for assuring that TxDOT receives their QSs by the specified
delivery date and time at the address listed above. TxDOT shall not be responsible for delays in
delivery caused by weather, difficulties experienced by couriers or delivery services, misrouting of
packages by courier or delivery services, improper, incorrect or incomplete addressing of deliveries
and other occurrences beyond the control of TxDOT.

5. EVALUATION PROCESS AND CRITERIA

5.1 Responsiveness

Each QS will be reviewed for:

(a) minor informalities, irregularities and apparent clerical mistakes which are unrelated
to the substantive content of the QS;

(b) conformance to the RFQ instructions regarding organization and format; and

(c) the responsiveness of the Proposer to the requirements set forth in this RFQ.
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Those QSs not responsive to this RFQ may be excluded from further consideration and the
Proposer will be so advised. TxDOT may also exclude from consideration any Proposer whose QS
contains a material misrepresentation.

In order for project experience provided in any QS to be considered responsive, Forms D-1, D-2
and D-3 shall list only projects for which the corporate entity (company, joint-venture, partnership
or consortium) providing the equity investment, engineering, construction, operations and
maintenance experience is respectively the Equity Member, Lead Engineering Firm, Lead
Contractor or Lead Operations & Maintenance Firm itself, or a controlled subsidiary of such Equity
Member, Lead Engineering Firm, Lead Contractor or Lead Operations & Maintenance Firm or a
parent company of an Equity Member. Project experience provided by a parent or sister company
of the Lead Engineering Firm, Lead Contractor or Lead Operations & Maintenance Firm shall not
be considered responsive to this RFQ.

Key Personnel may be employed by: (a) the Equity Member, Lead Engineering Firm, Lead
Contractor or Lead Operations & Maintenance Firm itself; (b) a controlled subsidiary of such
Equity Member, Lead Engineering Firm, Lead Contractor or Lead Operations & Maintenance
Firm; or (c) a parent company of an Equity Member; provided, however, that the Project Finance
Lead(s) may also be employed by an external Financial Advisor.

5.2 Pass/Fail Review

Following or in conjunction with evaluation of each QS for responsiveness, TxDOT will evaluate
each QS based upon the pass/fail criteria set forth below. A Proposer must obtain a “pass” on all
pass/fail items in order for its QS to be evaluated qualitatively under Part A, Section 5.3.

(a) The QS contains an original executed transmittal letter as required in Part B,
Volume 1, Section A – Form A Transmittal Letter.

(b) The Proposer or Lead Contractor is capable of obtaining a payment bond and a
performance bond, each in an amount at least equal to $1,122,000,000, which is the
current estimated cost for construction of Phase 1 and Phase 2 of the Project, or,
alternatively, letters of credit in equivalent amounts (or a combination of a bond and
a letter of credit in the required amounts) from a surety or bank, as applicable, rated
in the top two categories by two nationally recognized rating agencies or at least A
minus (A-) or better and Class VIII or better by A.M. Best and Company. In the
event the scope of the Project is expanded as described in Part A, Section 1, the
amount of such bonds or letters of credit may increase by up to $400,000,000.

(c) Neither the Proposer nor any other entity that has submitted Form C as required by
this RFQ (1) has been disqualified, removed, debarred or suspended from
performing or bidding on work for the State of Texas or any local government
within Texas where such disqualification, removal, debarment or suspension has
resulted in the Proposer or other entity being currently disqualified, removed,
debarred or suspended from performing or bidding on TxDOT contracts, or (2) is
currently disqualified, removed, debarred or suspended from performing or bidding
on work for the federal government or at least three other states.
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(d) Each of the Equity Member(s) and the Lead Contractor of the Proposer has the
financial capability to carry out the Project responsibilities potentially allocated to it
as demonstrated by the materials provided in Volume 3 of the QS (see Part B,
Volume 3).

(e) The information disclosed in Form C and/or in response to Part B, Volume 1,
Section C Legal Qualifications does not materially adversely affect the Proposer’s
ability to carry out the Project responsibilities potentially allocated to it.

(f) The Proposer makes the express, written commitments regarding Key Personnel as
required in Part B, Volume 2, Section B, 2)(b) and Part B, Volume 4, Section A,
2)(b).

5.3 Qualifications Evaluation Criteria and Weighting

Each responsive QS passing all of the “pass/fail” qualification requirements set forth above in Part
A, Section 5.2 will be evaluated and scored according to the criteria set forth below. TxDOT will
evaluate responsive QSs according to the criteria in this Part A, Section 5.3. The relative weighting
or importance of the evaluation criteria within each category is described in Part A, Sections 5.3.1
through 5.3.5 below and is summarized below;

 Technical Qualifications and Capability (35% Weighting)

 Statement of Technical Approach (10% Weighting)

 Project Finance Qualifications and Capability (35% Weighting)

 Conceptual Project Finance Discussion (10% Weighting)

 Safety Qualifications (10% Weighting).

In addition to the criteria set forth below, TxDOT intends to utilize performance evaluations for
Proposers and any of their team members that have been completed with respect to prior or
ongoing contracts entered into with TxDOT for either a CDA or a design-build contract in
accordance with the process described in Part A, Section 2.13 above. Any available performance
evaluations will be used in the QS evaluation process to provide additional information on some or
all of the evaluation criteria set forth below as appropriate based on the contents of each
performance evaluation.

5.3.1 Technical Qualifications and Capability (35% Weighting)

The background and experience of the Proposer, individual team members, and technical Key
Personnel in developing, designing, constructing, operating and maintaining comparable projects
will be evaluated in accordance with the criteria in this Section 5.3.1. The evaluation criteria
within Subsection (a) are of equal importance to the evaluation criteria in Subsection (b) and of
greater importance than the evaluation criteria in Subsection (c).
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(a) Experience of the Proposer team firms

The extent to which the Proposer team demonstrates the following:

i. Lead Contractor

1. The extent to which the Proposer satisfies or exceeds the
requirements (as evidenced in submission of completed Forms D-2
and E; and Part B, Volume 2, Section B, 1) (b)) for relevant technical
capability as follows:

(A) At least two transportation projects, each with a value
greater than $400 million, completed or substantially
completed in the last ten years; and

(B) At least one transportation project with a value greater
than $250 million that has received a “Notice to
Proceed with major construction” in the last seven
years.

Note: For the above referenced Lead Contractor evaluation criteria,
the relevant experience must be on projects where the relevant
member of the Lead Contractor held a minimum thirty percent (30%)
of the ultimate responsibility for the listed construction experience
and, if the Lead Contractor is a joint venture, the experience must be
from joint venture member(s) that will be responsible for at least
thirty percent (30%) of the Lead Contractor’s potential construction
work for the Project.

2. Completed or substantially completed work performed by design-
build contracting and/or design-build-finance-operate-maintain
contracting or any variation thereof that included a design-build
component.

3. Experience in managing construction on time to demanding schedule
for large, complex projects with multiple stakeholders and significant
environmental constraints.

4. The extent and depth of Proposer’s experience delivering additional
scope in a limited funds environment through the use of the ATC
process and other innovative means.

5. Experience in constructing managed and/or general toll projects,
including toll collection system design and toll systems integration.
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ii. Lead Engineering Firm

1. The extent to which the Lead Engineering Firm satisfies or exceeds
the requirements (as evidenced in submission of completed Forms D-
1 and E; and Part B, Volume 2, Section B, 1) (b)) for relevant
technical capability as follows: final design of at least one
transportation project in the United States with a construction value
of $200 million or more that reached completion or substantial
completion within the last ten years.

Note: Proposers shall note that for above referenced Lead
Engineering Firm evaluation criteria the relevant experience must be
on projects where the Lead Engineering Firm held a minimum thirty
percent (30%) of the responsibility for the listed design and
engineering experience. If the Lead Engineering Firm is a joint
venture, the experience must be from joint venture members that will
perform at least thirty percent (30%) of the Lead Engineering Firm’s
potential engineering work for the Project.

2. Experience with design-build contracting and/or design-build-
finance-operate-maintain contracting design-build-finance-operate-
maintain contracting or any variation thereof that included a design-
build component.

3. Experience in design of projects that included integrated design and
ROW services and complex utility interfaces.

4. Experience in the design of managed and/or general toll projects that
included toll collection system design and toll systems integration.

5. Experience in design coordination for large, complex projects with
multiple stakeholders and significant environmental constraints.

6. The extent and depth of Lead Engineering Firm’s experience
delivering additional scope in a limited funds environment through
the use of the ATC process and other innovative means.

iii. Lead Operations and Maintenance Firm

1. The extent to which the Lead Operations and Maintenance Firm
satisfies or exceeds the requirements (as evidenced in submission of
completed Forms D-3 and E; and Part B, Volume 2, Section B, 1)
(b)) for relevant technical capability as follows: roadway operations
and maintenance experience on similar roadways.

Note: Proposers shall note that for above referenced Lead
Operations and Maintenance Firm evaluation criteria the relevant
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experience must be on projects where the Lead Operations and
Maintenance Firm held a minimum fifty percent (50%) of the
responsibility for the listed operations and maintenance experience.
If the Lead Operations and Maintenance Firm is a joint venture, the
experience must be from joint venture members that will perform at
least fifty percent (50%) of the Lead Operations and Maintenance
Firm’s potential operations and maintenance work for the Project.

2. Experience with design-build-finance-operate-maintain contracting.

3. Experience in toll operations.

4. Experience in managing operations and maintenance interfaces with
operators of adjacent roadways/facilities.

Note: Where a Proposer submits a project that it wishes to be considered as
substantially complete, but for which a “Certificate of Substantial Completion” has
not been issued, evidence should be submitted to allow TxDOT to determine, in its
sole discretion, that construction of the project is sufficiently complete in
accordance with the contract documents, and fit for its intended purpose.

(b) Experience of the Technical Key Personnel

The experience of technical Key Personnel will be scored according to the following
criteria:

i. Developer's Project Manager and Superintendent for Lead Contractor

1. Length and depth of experience in managing construction projects of
similar scope and complexity to the Project;

2. Experience in coordination with relevant regulatory agencies
including projects with environmental constraints in which
challenges were successfully overcome; and

3. Experience in completing projects that required coordination with
concurrent construction projects in the vicinity undertaken by other
parties.

iii. Lead Quality Manager

1. Length and depth of experience developing, implementing, and
maintaining quality management systems; and

2. Relevant education, training and certification.
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iv. Design Manager

1. Length and depth of experience in managing design of projects of
similar scope and complexity to the Project; and

2. Evidence of design or design management experience of projects
with challenges similar to those of the Project, including coordination
with the concurrent design of other projects.

v. O&M Manager

1. Experience in operations and maintenance of projects with challenges
similar to those of the Project.

Note: A project of “similar scope and complexity to the Project” includes any regionally
significant highway project with multiple travel lanes and major interchanges.

(c) Management Approach and Team Structure

i. Depth of experience of team members working together successfully as an
integrated team; and

ii. The extent to which the proposed organization demonstrates stability and is
capable of functioning as a well-integrated design-build-finance-operate
maintain team that will effectively manage all Project risks, resolve issues at
the Project level and work with TxDOT to achieve timely delivery of a high
quality Project.

Project and personnel references, as well as the information provided as required in Part B, Volume
1, Sections D and E and Part B, Volume 2, Section B, will be used, as deemed appropriate by
TxDOT, to assist in the evaluation of the Technical Qualifications and Capability evaluation
category.

5.3.2 Statement of Technical Approach (10% Weighting)

The Statement of Technical Approach will be evaluated in accordance with the criteria in this
Section 5.3.2. The evaluation criteria are listed in order of importance with Subsection (a) of
greatest importance and Subsection (d) of least importance except that any two sequential criteria
may be of equal importance.

(a) The extent to which the Statement of Technical Approach demonstrates a full
understanding of the Project’s scope and complexity;

(b) The extent to which the Statement of Technical Approach demonstrates an
understanding of Project risks and potential solutions, regardless of ownership, that
may arise during all Project phases, including design, construction, operation and
maintenance;
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(c) The extent to which the Statement of Technical Approach demonstrates how the
ATC process and other project innovations can be used to maximize available public
funds; and

(d) The extent to which the Statement of Technical Approach articulates the Proposer’s
approach to public-private partnership (“PPP”) contracting and successfully
delivering the Project using PPP contracting.

5.3.3 Project Finance Qualifications and Capability (35% Weighting)

The Proposer’s project finance experience and capability will be evaluated in accordance with the
criteria in this Section 5.3.3. The evaluation criteria within Subsections (a) through (g) are listed in
order of importance with Subsection (a) of greatest importance and Subsection (g) of least
importance except that any two sequential criteria may be of equal importance.

(a) Success in reaching financial close for surface transportation design-build-finance-
operate-maintain or design-build-finance-maintain projects of approximately $400
million or more.

(b) Experience in structuring and securing financing commitments for surface
transportation design-build-finance-operate-maintain or design-build-finance-
maintain projects of approximately $400 million or more, including raising equity
capital from internal sources, investment funds or other external sources.

(c) Level of readiness, flexibility and availability of funds to invest equity consistent
with the scope and nature of the Project.

(d) Depth of experience of the Proposer’s financial Key Personnel (consisting of one or
more Project Finance Leads) as described below:

i. Project Finance Lead(s)

1. Length and depth of experience in financing greenfield or brownfield
toll concession projects including experience with managed toll lane
and/or general toll lane projects; and

2. Demonstrated ability to develop finance plans and secure debt and
equity financing for projects with credit characteristics similar to the
Project.

(e) Experience in closing transactions utilizing a wide range of financing and funding
tools and instruments, such as bank debt, TIFIA, PABs, other revenue bonds and
credit enhancement instruments and use of public funds.

(f) Experience securing credit ratings necessary for project debt.

(g) Experience or expressed ability to manage events or challenges that could arise and
affect the achievement of financial close.
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Project and personnel references, as well as the information provided as required in Part B, Volume
4, Section A, will be used, as deemed appropriate by TxDOT, to assist in the evaluation of the
Project Finance Qualifications and Capability evaluation category.

5.3.4 Conceptual Project Financing Discussion (10% Weighting)

The conceptual project financing discussion will be evaluated in accordance with the criteria in this
Section 5.3.4. The evaluation criteria within Subsection (a) is of equal importance to the evaluation
criteria in Subsection (b).

(a) Demonstrated knowledge and understanding of the current project financing
markets, with specific reference to the availability of project financing for a
managed lane toll concession project of the proposed scope and complexity of the
Project; and

(b) Demonstrated in-depth understanding of the tools, requirements and critical
considerations involved in developing and implementing a financing plan for the
Project.

5.3.5 Safety Qualifications (10% Weighting)

This RFQ seeks to identify those Proposers that can demonstrate the ability to develop and
implement an effective safety program for the Project that ensures worker safety and protects the
traveling public. The safety qualifications of the Proposer, as documented in the Forms G
submitted by the Lead Contractor and each Construction Team Member, will be evaluated in
accordance with the criteria in this Section 5.3.5. The evaluation criteria within Subsections (a)
through (c) are of equal importance.

(a) The strength and consistency of the Proposer’s and individual team member’s safety
records.

(b) The strength of the Proposer’s and individual team member’s safety practices and
the extent to which such practices demonstrate an understanding of an effective
safety program.

(c) The experience and qualifications of the Safety Manger.

5.4 QS Evaluation Procedure

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in accordance
with the above criteria and to make recommendations to the Commission based upon such analysis.
At various times during the deliberations, TxDOT may issue one or more requests for written
clarification to the individual Proposers. TxDOT may also schedule interviews with one or more
Proposers on a one-on-one basis, for the purpose of enhancing TxDOT’s understanding of the QSs
and obtaining clarifications of the terms contained in the QSs.

TxDOT may at any time request additional information or clarification from the Proposer or may
request the Proposer to verify or certify certain aspects of its QS. The scope, length and topics to
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be addressed shall be prescribed by, and subject to the discretion of, TxDOT. At the conclusion of
this process, Proposers may be required to submit written confirmation of any new information and
clarifications provided during an interview. If required, interviews shall be scheduled at a later
date. Upon receipt of requested clarifications and additional information as described above, if
any, the QSs will be re-evaluated to factor in the clarifications and additional information.

Evaluations and rankings of QSs are subject to the sole discretion of TxDOT, TxDOT staff and
such professional and other advisors as TxDOT may designate. TxDOT will make the final
determinations of the Proposers to be shortlisted in its sole discretion and in the best interests of the
State of Texas.

5.5 Changes in Proposer Organization

TxDOT wants to ensure that Proposers are able to develop and attract the broad expertise necessary
to participate in this procurement and optimally develop, design, construct, finance, operate and/or
maintain the Project in an innovative, effective and efficient manner. Accordingly, TxDOT shall
permit Proposers to add team members and reorganize the Proposer entity through the procurement
process until submittal of the Proposals, except in the event of potential organizational conflicts of
interest and/or deficiencies in qualifications and experience for the proposed role. Notwithstanding
the foregoing, following submittal of the QSs, the following actions may not be undertaken without
TxDOT’s prior written consent:

 Deletion or substitution of a Proposer team member identified in its QS;

 Deletion or substitution of an equity owner of Proposer or any other entity that will bear
financial responsibility or liability for the performance of the Proposer; and

 Other changes in the equity ownership or team membership of a Proposer.

6. COMMUNICATIONS, PUBLIC INFORMATION AND ORGANIZATIONAL
CONFLICTS OF INTEREST

6.1 Improper Communications and Contacts

The following rules of contact shall apply during the procurement for the Project, which began
upon the date of issuance of this RFQ and will be completed with the execution of the P3A. These
rules are designed to promote a fair and unbiased procurement process. Contact includes face-to-
face, telephone, facsimile, electronic-mail (e-mail), or formal written communication.

The specific rules of contact are as follows:

(a) After submittal of QSs, no Proposer or any of its team members may communicate
with another Proposer or its team members with regard to the RFP or either team’s
QS and Proposal, except that team members that are shared between two or more
Proposer teams may communicate with their respective team members so long as
those Proposers establish a protocol to ensure that the subcontractor will not act as a
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conduit of information between the teams (contact among Proposer organizations is
allowed during TxDOT-sponsored informational meetings);

(b) The Proposers shall correspond with TxDOT regarding the RFQ and RFP only
through TxDOT’s and Proposer’s designated representatives;

(c) Commencing with the issuance of this RFQ and continuing until the earliest of (i)
award and execution of the P3A, (ii) rejection of all Proposals by TxDOT or (iii)
cancellation of the procurement, no Proposer or representative thereof shall have
any communications regarding the RFQ, RFP or the procurement described herein
with any member of the Commission or any Commission staff or aides or with any
TxDOT staff, advisors, contractors or consultants involved with the procurement or
Project, except for communications with TxDOT consultants who have completed
their services for the Project and been released by TxDOT, communications
expressly permitted by the RFQ or RFP or except as approved in advance by the
Director of the Strategic Projects Division, in his/her sole discretion. The foregoing
restriction shall not, however, preclude or restrict communications with regard to
matters unrelated to the RFQ, RFP or the procurement or from participating in
public meetings of the Commission or any public or Proposer workshop related to
this RFQ or the RFP. Any Proposer engaging in such prohibited communications
may be disqualified at the sole discretion of TxDOT;

(d) The Proposers shall not contact stakeholders regarding the Project, including
employees, representatives and members of the entities listed below, except as
specifically approved in advance by TxDOT in writing or as set forth in this Part A,
Section 6.1:

 North Texas Tollway Authority (NTTA) (except as provided in subsection (e)
below);

 Dallas County;

 City of Irving, Texas;

 City of Dallas, Texas;

 City of Euless, Texas;

 North Central Texas Council of Governments;

 Dallas Area Rapid Transit; and

 TxDOT (except as provided herein).

(e) Until issuance of the RFP, Proposers shall not contact NTTA or any of its
employees, representatives or members regarding the Project, with contact after
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issuance only to the extent authorized in the RFP and under the terms and conditions
set forth therein;

(f) Any communications determined to be improper, at the sole discretion of TxDOT,
may result in disqualification;

(g) Any official information regarding the Project will be disseminated from TxDOT on
Department letterhead. Any official correspondence will be in writing and signed
by TxDOT’s Authorized Representative or designee; and

(h) TxDOT will not be responsible for any oral exchange or any other information or
exchange that occurs outside the official process specified herein.

6.2 Public Information Act

6.2.1 Disclosure Waiver

Each Proposer, by submitting a QS to TxDOT in response to the RFQ, consents to the disclosures
described in this RFQ, including this Part A, Section 6.2, and all other disclosures required by law,
and expressly waives any right to contest, impede, prevent or delay such disclosure, or to initiate
any proceeding that may have the effect of impeding, preventing or delaying such disclosure, under
Section 223.204 and other applicable sections of the Code, Texas Government Code Chapter 552
(the Public Information Act or the “Act”), the Rules or any other law relating to the confidentiality
or disclosure of information. Under no circumstances will TxDOT be responsible or liable to a
Proposer or any other party as a result of disclosing any such materials. Proposer hereby further
agrees to assist TxDOT in complying with these disclosure requirements.

6.2.2 Observers During Evaluation

Proposers are advised that observers from federal or other agencies, including representatives of
local agencies, may observe the QS evaluation process and will have the opportunity to review the
QSs after the QS Due Date.

6.2.3 Public Disclosure of QS Documents

Proposers are advised that all portions of the QS other than Volume 3 may be publicly disclosed by
TxDOT at any time and at TxDOT’s sole discretion.

6.2.4 Disclosure Process for Requests Under the Act

If a request is made under the Act for disclosure of Volume 3 of the QS or information contained
therein, TxDOT will submit a request for an opinion from the Office of the Attorney General prior
to disclosing any such documents. The Proposer shall then have the opportunity to assert its basis
for non-disclosure of such documents and claimed exception under the Act or other applicable law
to the Office of the Attorney General within the time period specified in the notice issued by
TxDOT and allowed under the Act. However, it is the responsibility of the Proposer to monitor
such proceedings and make timely filings. TxDOT may, but is not obligated to, make filings of its
own concerning possible disclosure; however, TxDOT is under no obligation to support the
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positions of the Proposer. By submitting a QS to TxDOT in response to the RFQ, each Proposer
consents to, and expressly waives any right to contest, the provision by TxDOT to the Office of the
Attorney General of all, or representative samples of, the QS, in accordance with the Act and each
Proposer consents to the release of all such information to the Attorney General for purposes of the
Attorney General making a determination in response to a disclosure request under the Act. Under
no circumstances will TxDOT be responsible or liable to a Proposer or any other party as a result of
disclosing any such materials, whether the disclosure is deemed required by law or by an order of
court or the Office of the Attorney General, or occurs through inadvertence, mistake or negligence
on the part of TxDOT or its officers, employees, contractors or consultants.

All Proposers should obtain and thoroughly familiarize themselves with the Act, Code and any
Rules applicable to the issue of confidentiality and public information. TxDOT will not advise a
Proposer as to the nature or content of documents entitled to protection from disclosure under the
Code, the Act or other Texas laws, as to the interpretation of such laws, or as to the definition of
trade secret. The Proposer shall be solely responsible for all determinations made by it under
applicable laws. Each Proposer is advised to contact its own legal counsel concerning the effect of
applicable laws to that Proposer’s own circumstances.

In the event of any proceeding or litigation concerning the disclosure of any QS or portion thereof,
submitted by the Proposer, the Proposer shall be responsible for prosecuting or defending any
action concerning the materials at its sole expense and risk; provided, however, that TxDOT
reserves the right, in its sole discretion, to intervene or participate in the litigation in such manner
as it deems necessary or desirable. All costs and fees (including attorneys’ fees and costs) incurred
by TxDOT in connection with any litigation, proceeding or request for disclosure shall be
reimbursed and paid by the Proposer whose QS is the subject thereof.

6.3 Organizational Conflicts of Interest

The Rules at 43 Texas Administrative Code § 27.8 regarding organizational conflicts of interest
apply to this Project. Respondents are advised that these rules may preclude certain firms and their
subsidiaries and affiliates from participating on a Respondent team.

Firms who are restricted from proposing or joining a Proposer team include, but are not limited to:

 CDM Smith

 CH2M Hill

 Ernst & Young Infrastructure Advisors LLC

 HNTB

 Idcus dba IDC Inc.

 Jacobs Engineering Group, Inc.

 KPMG LLP



Texas Department of Transportation Page A-33 PART A
Addendum #2 to Request for Qualifications
SH 183 Managed Lanes Project

 Mayer Brown LLP

 Nossaman LLP

 URS

 Affiliates and subsidiaries of any of the above

Proposers are advised that other TxDOT consultants working on the Project may have an
organizational conflict of interest. Proposers are encouraged to review the Rules and discuss
potential conflicts of interest with prospective team members. By submitting its QS, each Proposer
agrees that, if an organizational conflict of interest is thereafter discovered, the Proposer must make
an immediate and full written disclosure to TxDOT that includes a description of the action that the
Proposer has taken or proposes to take to avoid or mitigate such conflicts. If an organizational
conflict of interest that the Proposer knew or should have known about but did not disclose is
determined to exist during the procurement process, TxDOT may, at its discretion, disqualify the
Proposer. If an organizational conflict of interest that the Proposer knew or should have known
about but did not disclose exists and the Proposer has entered into a P3A as the Developer, TxDOT
will terminate the P3A. In either case, TxDOT shall avail itself of any remedies it may have at law.

Proposers are also advised that TxDOT’s policy is intended to augment applicable federal and state
law. Such applicable law will also apply to Proposer teams and teaming and may preclude certain
firms and their related entities from participating on a Proposer team.

7. PROTEST PROCEDURES

7.1 Applicability

This Part A, Section 7 and Section 27.6 of Title 43 of the Texas Administrative Code set forth the
exclusive protest remedies available with respect to this RFQ and prescribe exclusive procedures
for protests regarding:

(1) allegations that the terms of the RFQ are wholly ambiguous, contrary to legal
requirements applicable to the procurement, or exceed TxDOT’s authority;

(2) a determination as to whether a QS is responsive to the requirements of the RFQ;
and

(3) shortlisting determinations.

7.2 Required Early Communication for Certain Protests

Protests concerning the issues described in Part A, Section 7.1(1) may be filed only after the
Proposer has informally discussed the nature and basis of the protest with TxDOT, following the
procedures prescribed in this Part A, Section 7.2. Informal discussions shall be initiated by a
written request for a one-on-one meeting delivered to the address specified in Part A, Section 3.4.
The written request should include an agenda for the proposed one-on-one meeting. TxDOT will
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meet with the Proposer as soon as practicable to discuss the nature of the allegations. If necessary
to address the issues raised in a protest, TxDOT may, in its sole discretion, make appropriate
revisions to the RFQ documents by issuing addenda.

7.3 Deadlines for Protests

(1) Protests concerning the issues described in Part A, Section 7.1(1) must be filed as
soon as the basis for the protest is known, but no later than 20 calendar days prior to the QS Due
Date, unless the protest relates to an Addendum to the RFQ, in which case the protest must be filed
no later than 5 business days after the Addendum is issued.

(2) Protests concerning the issues described in Part A, Section 7.1(2) must be filed no
later than 5 business days after receipt of the notification of non-responsiveness.

(3) Protests concerning the issues described in Part A, Section 7.1(3) must be filed no
later than 10 days after the earliest of the notification of the shortlist and the public announcement
of the shortlist.

7.4 Content of Protest

Protests shall completely and succinctly state the grounds for protest, its legal authority, and its
factual basis, and shall include all factual and legal documentation in sufficient detail to establish
the merits of the protest. Statements shall be sworn and submitted under penalty of perjury.

7.5 Filing of Protest

Protests shall be filed by hand delivery on or before the applicable deadline to Mr. John Hudspeth,
P.E., 4777 E. Highway 80 Mesquite TX, 75150, with a copy to the Office of General Counsel,
Texas Department of Transportation, 125 E. 11th Street, 6th Floor, Austin, Texas 78701, as soon as
the basis for protest is known to the Proposer. The Proposer filing the protest shall concurrently
file a copy of the protest with the other Proposers whose addresses may be obtained from TxDOT’s
website.

7.6 Comments from other Proposers

Other Proposers may file statements in support of or in opposition to the protest within 7 days of
the filing of the protest. TxDOT shall promptly forward copies of all such statements to the
Proposer that filed the protest (the “Protestant”). Any statements shall be sworn and submitted
under penalty of perjury.

7.7 Burden of Proof

The Protestant shall have the burden of proving its protest. TxDOT may, in its sole discretion,
discuss the protest with the Protestant and other Proposers. No hearing will be held on the protest.
The protest shall be decided on the basis of written submissions.
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7.8 Decision on Protest

The Executive Director or the Executive Director’s designee shall issue a written decision
regarding the protest within 30 days after the filing of the detailed statement of protest. If
necessary to address the issues raised in a protest, TxDOT may, in its sole discretion, make
appropriate revisions to this RFQ by issuing addenda.

7.9 Protestant’s Payment of Costs

If a protest is denied, the Protestant shall be liable for TxDOT’s costs reasonably incurred to defend
against or resolve the protest, including legal and consultant fees and costs, and any unavoidable
damages sustained by TxDOT as a consequence of the protest.

7.10 Rights and Obligations of Proposers

Each Proposer, by submitting its QS, expressly recognizes the limitation on its rights to protest
provided in this Part A, Section 7, and expressly waives all other rights and remedies and agrees
that the decision on the protest is final and conclusive. If a Proposer disregards, disputes, or does
not follow the exclusive protest remedies provided in this Part A, Section 7, it shall indemnify and
hold TxDOT and its officers, employees, agents, and consultants harmless from and against all
liabilities, fees and costs, including legal and consultant fees and costs, and damages incurred or
suffered as a result of such Proposer’s actions. Each Proposer, by submitting a QS, shall be
deemed to have irrevocably and unconditionally agreed to this indemnity obligation.

8. TxDOT RESERVED RIGHTS

In connection with this procurement, TxDOT reserves to itself all rights (which rights shall be
exercisable by TxDOT in its sole discretion) available to it under the Code, the Rules and
applicable law, including without limitation, with or without cause and with or without notice, the
right to:

 Develop the Project in any manner that it, in its sole discretion, deems necessary. If
TxDOT is unable to negotiate a P3A to its satisfaction with a Proposer, it may negotiate
with the next highest rated Proposer, terminate this procurement and pursue other
development or solicitations relating to the Project or exercise such other rights under the
Code and other provisions of Texas law as it deems appropriate.

 Cancel this RFQ or the subsequent RFP, in whole or in part, at any time prior to the
execution by TxDOT of a P3A, without incurring any cost obligations or liabilities (except
for any payment for work product required in accordance with the RFP.)

 Issue a new request for qualifications after withdrawal of this RFQ or a subsequent RFP.

 Not issue an RFP.

 Reject any and all submittals, responses and QSs received at any time.
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 Modify all dates set or projected in this RFQ.

 Terminate evaluations of responses received at any time.

 Suspend and terminate P3A negotiations at any time, elect not to commence P3A
negotiations with any responding Proposer and engage in negotiations with other than the
highest ranked Proposer.

 Issue addenda, supplements and modifications to this RFQ.

 Appoint evaluation committees to review QSs, make recommendations to the Commission
and seek the assistance of outside technical experts and consultants in QS evaluation.

 Require confirmation of information furnished by a Proposer, require additional
information from a Proposer concerning its QS and require additional evidence of
qualifications to perform the work described in this RFQ.

 Seek or obtain data from any source that has the potential to improve the understanding and
evaluation of the responses to this RFQ.

 Add or delete Proposer responsibilities from the information contained in this RFQ or any
subsequent RFP.

 Negotiate with a Proposer without being bound by any provision in its QS or Proposal.

 Waive deficiencies in a QS, accept and review a non-conforming QS or permit
clarifications or supplements to a QS.

 Disqualify any Proposer that changes its submittal without TxDOT approval.

 Not issue a notice to proceed after execution of the P3A.

 Not pursue the TIFIA credit approval on behalf of the Proposers.

 Not seek an allocation for PABs on behalf of the Proposers.

 Exercise any other right reserved or afforded to TxDOT under this RFQ.

This RFQ does not commit TxDOT to enter into a contract or proceed with the procurement
described herein. Except as expressly set forth in Part A, Section 3.2, TxDOT and the State
of Texas assume no obligations, responsibilities, and liabilities, fiscal or otherwise, to
reimburse all or part of the costs incurred or alleged to have been incurred by parties
considering a response to and/or responding to this RFQ, or any subsequent RFP. All of such
costs shall be borne solely by each Proposer.
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In no event shall TxDOT be bound by, or liable for, any obligations with respect to the
Project until such time (if at all) as a P3A, in form and substance satisfactory to TxDOT, has
been executed and authorized by TxDOT and, then, only to the extent set forth therein.
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PART B QUALIFICATION SUBMITTAL

1. DEFINITIONS

The following terms describe the members of the Proposer’s team that are required to be named in
the QS:

Construction Team Member - Any member of the Proposer’s team, other than the Lead
Contractor, that will be responsible for 20% or more of the construction work on the Project.

Equity Member – A member of a Proposer Team that will contribute shareholders’ equity to the
Developer as part of the financing plan for the Project.

Financial Advisor(s) – The member(s) of the Proposer team responsible for developing the
financial model, structuring and implementing a financing plan for the Project.

Key Personnel – The personnel listed in Part B, Volume 2 Section B, 2) and Part B, Volume 4
Section A, 2).

Lead Contractor – The member of the Proposer team, whether a single entity or joint venture,
primarily responsible for the construction of the Project.

Lead Engineering Firm – The member of the Proposer team, whether a single entity or joint
venture, primarily responsible for the design and engineering of the Project.

Lead Operations and Maintenance Firm – The member of the Proposer team, whether a single
entity or joint venture, primarily responsible for the maintenance and operation of the Project.

Major Non-Equity Member – Any or all of a Proposer team’s Lead Engineering Firm, Lead
Contractor, Financial Advisor, Lead Operations and Maintenance Firm, legal advisor and
Construction Team Members, except in each case where these entities qualify as an Equity
Member, and any other member of Proposer’s team identified as a Major Non-Equity Member in
its Proposal.
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2. ORGANIZATION

Proposers are required to assemble their QS in the order prescribed and following the outline form
contained in this Part B. Italics indicate explanations or instructions to the Proposer as opposed to
a request for information.
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QS Organization

Volume 1 – General Information

Section A Form A – Transmittal Letter

Section B Confidential Contents Index

Section C Legal Qualifications

Section D Proposer Information (Forms B-1 and B-2)

Section E Form C – Certification

Section F Surety Letters

Volume 2 – Technical Information

Section A Executive Summary

Section B Technical Qualifications

(1) Project Technical Experience

(a) Relevant Experience (Forms D-1, D-2 and D-3)

(b) Project Descriptions

(2) Technical Key Personnel

(a) Technical Key Personnel Qualifications

(b) Express Commitment Regarding Technical Key Personnel

(3) Management Structure

(4) Information Regarding Equity Members and Major Non-Equity
Members

(a) The Proposer

(b) Equity Members

(c) Major Non-Equity Members

(5) Technical Reference Summary (Form E)

Section C Statement of Technical Approach

Section D Safety Qualifications (Form G – Safety Questionnaire)

Volume 3 – Financial Information

Section A Financial Statements and Credit Ratings

Section B Material Changes in Financial Condition

Section C Off Balance Sheet Liabilities
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Volume 4 – Project Finance Experience and Qualifications

Section A (1) Project Financing Experience

(a) Financial Reference Summary (Form F)

(b) Case Studies

(2) Financial Key Personnel

(a) Financial Key Personnel Qualifications

(b) Express Commitment Regarding Financial Key Personnel

Section B Conceptual Project Financial Discussion
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VOLUME 1 – General Information

Volume 1 of the QS shall contain the following:

Section A Form A – Transmittal Letter

A duly authorized official of the Proposer or lead firm must execute the transmittal letter in blue
ink. For Proposers that are (or are expected to be) joint ventures, partnerships, limited liability
companies or other associations, the transmittal shall have appended to it letters on the letterhead
stationery of each Equity Member, executed in blue ink by authorized officials of each Equity
Member, stating that representations, statements and commitments made by the lead firm on behalf
of the Equity Member’s firm have been authorized by, are correct, and accurately represent the role
of the Equity Member’s firm in the Proposer team.

Section B Confidential Contents Index

A page executed by the Proposer that sets forth the specific items in Volume 3 (and the section and
page numbers within the QS at which such items are located) that the Proposer deems confidential,
trade secret or proprietary information protected by Section 223.204 of the Code or the Act (as
described in Part A, Section 6.2). Blanket designations that do not identify the specific information
shall not be acceptable and may be cause for TxDOT to treat the entire Volume 3 of the QS as
public information. Notwithstanding the foregoing, the list required under this Section B is
intended to provide input to TxDOT as to the confidential nature of a Proposer’s financial
information, but in no event shall such list be binding on TxDOT, determinative of any issue
relating to confidentiality or a request under the Act (as described in Part A, Section 6.2) or
override or modify the provisions of Section 223.204 of the Code or TxDOT’s responsibilities
thereunder.

Section C Legal Qualifications

The following information regarding legal issues affecting the Proposer and its team members shall
be submitted:

1. Legal Issues

Identify and explain any significant anticipated legal issues which the Proposer must resolve in
order to carry out the Project and its obligations under a P3A.

2. Legal Liabilities

Provide a list and a brief description of all instances during the last five years involving
transportation projects in which the Proposer (or any other organization that is under common
ownership with the Proposer), any Equity Member, or any Major Non-Equity Member was (i)
determined, pursuant to a final determination in a court of law, arbitration proceeding or other
dispute resolution proceeding, to be liable for a material breach of contract or (ii) terminated for
cause. For each instance, identify an owner’s representative with a current phone and e-mail
address.
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3. Legal Proceedings

Provide a list and a brief description (including the resolution) of each arbitration, litigation,
dispute review board and other dispute resolution proceeding occurring during the last five years
between the public owner and the Proposer (or any other organization that is under common
ownership with the Proposer), any Equity Member or any Major Non-Equity Member and
involving an amount in excess of $500,000 related to performance in transportation projects with a
contract value in excess of $25 million.

Include a similar list for all projects included in the response to Part B, Volume 2, Section B, 1),
regardless of whether the dispute occurred during the past five years or involved the same
organization that is on the Proposer’s team. For each instance, identify an owner’s representative
with a current phone and e-mail address.

Section D Proposer Information (Forms B-1 and B-2)

Provide an executed original of Form B-1 for the Proposer, each Equity Member of Proposer and
each Major Non-Equity Member.

Provide a completed Form B-2 for the Proposer. Proposers are advised that Form B-1 may be
released to the public and media.

Section E Form C – Certification

Provide an executed original of Form C for the Proposer, each Equity Member of Proposer and
each Major Non-Equity Member of Proposer.

Section F Surety Letters

Provide evidence from a surety or an insurance company indicating that the Proposer team is
capable of obtaining a performance bond and a payment bond, each in an amount at least each to
$1,122,000,000, which is the current estimated cost for construction of Phase 1 and Phase 2 of the
Project. In the event the scope of the Project is expanded as described in Part A, Section 1, this
amount may increase by up to $400,000,000. Alternatively, in place of providing evidence with
respect to either or both of the performance bond and payment bond, the QS may include evidence
from a bank indicating that the Proposer is capable of obtaining a standby letter of credit for each
of such bonds being replaced in an equivalent amount. The evidence shall take the form of a letter
or certificate from a surety/insurance company or bank, as applicable, indicating that such capacity
exists for the Proposer or the Lead Contractor. Letters indicating “unlimited” bonding capability or
letter of credit capacity are not acceptable.

The surety/insurance company or bank providing such letter must be rated in one of the two top
categories by two nationally recognized rating agencies or at least A- (A minus) or better or Class
VIII or better by “AM Best & Company,” and must indicate the relevant rating in the letter. The
letter must specifically state that the surety/insurance company or bank, as applicable, has read this
RFQ and evaluated the Proposer’s backlog and work-in-progress in determining its bonding or
letter of credit capacity. In instances where the response to Part B, Volume 3, Section B contains
descriptions of proposed or anticipated changes in the financial condition of the Proposer or any
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other entity for which financial information is submitted as required hereby for the next reporting
period, the letter must provide a certification that the surety’s/bank’s analysis specifically
incorporates a review of the factors surrounding such changes and identifying any special
conditions which may be imposed before issuance of surety bonds or a letter of credit for the
Project. Further, each Proposer must specifically state in its response to this Part B, Volume 1,
Section F whether or not the requirement set forth in the immediately preceding sentence applies.

If a Proposer or Lead Contractor, as applicable, is a joint venture, partnership, limited liability
company or other association, separate letters for one or more of the Equity Members of the
Proposer or the individual equity participants of the Lead Contractor, as applicable, are acceptable,
as is a single letter covering all Equity Members or equity participants, as applicable.

TxDOT has not yet determined the specific amount or form of security that it will require for the
Project. Proposers are advised that the RFP may require payment, performance and/or guaranty
amounts in excess of the amount referenced above. TxDOT shall delineate such requirements,
which will be consistent with applicable law, in the RFP.
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VOLUME 2 – Technical Information

Volume 2 of the QS shall contain the following:

Section A Executive Summary

An Executive Summary, not exceeding 10 pages. The Executive Summary shall be written in a
non-technical style and shall contain sufficient information for reviewers with both technical and
non-technical backgrounds to become familiar with the Proposer’s QS and its ability to satisfy the
financial and technical requirements of the Project.

Section B Technical Qualifications

Provide the following information relevant to qualifications of the Proposer, its Equity Members,
the lead or managing entity member of the Proposer team and all Major Non-Equity Members (as
defined above).

1) Project Technical Experience

(a) Relevant Experience (Forms D-1, D-2 and D-3)

The QS shall contain completed Forms D-1, D-2 and D-3. Project descriptions for each of the
projects listed in Forms D-1, D-2 and D-3 shall be included in Part B Volume 2, Section B, 1)(b).

1. Form D-1: Technical Experience – Lead Engineering Firm: Provide details for a
maximum of three projects, (the same projects for which references are provided in
Volume 2, Section B, 5) in compliance with the requirements set forth in Form D-1
and best meeting the evaluation criteria set forth in Part A, Section 5.

2. Form D-2: Technical Experience – Lead Contractor: Provide details for a maximum
of three projects (the same projects for which references are provided in Volume 2,
Section B, 5) in compliance with the requirements set forth in Form D-2 and best
meeting the evaluation criteria set forth in Part A, Section 5.

3. Form D-3: Technical Experience – Lead Operations and Maintenance Firm: Provide
details for a maximum of three projects (the same projects for which references are
provided in Volume 2, Section B, 5) in compliance with the requirements set forth
in Form D-3 listing experience for the Lead Operations and Maintenance Firm and
best meeting the evaluation criteria set forth in Part A, Section 5.

(b) Project Descriptions

The QS shall include project descriptions for each project listed on Forms D-1, D-2, D-3 and E.
These shall be a maximum two-page narrative description for each project on separate 8-1/2” x 11”
sized white paper. The description should, at a minimum, give an overview of the project and
explain why the experience gained on the project is relevant to the evaluation criteria provided in
Part A, Section 5. The project descriptions should be provided in the following order:
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1. Lead Engineering Firm

2. Lead Contractor

3. Lead Operations and Maintenance Firm

2) Technical Key Personnel

(a) Technical Key Personnel Qualifications

Proposers are required to provide separate resumes for all technical Key Personnel, as well as other
relevant personnel who are shown in the Organization Chart included in Part B, Volume 2, Section
B, 3), and whose qualifications and experience will be evaluated as described in Part A, Section 5.

Resumes shall be limited to two pages per person (exclusive of licenses and/or license applications)
and only one individual shall be designated to fill each position.

A minimum of three individual projects and references shall be provided for each resume.

For each of the three projects listed on a resume the following information shall be included:

a) Name of the project, the public owner’s contact information (project manager name, phone
number, e-mail address), and project number (if any) and dates of work performed on the
project. If the owner’s project manager is no longer employed by the owner, provide an
alternative contact at the owner / agency that played a leadership role for the owner and is
familiar with the project. TxDOT may elect to use the information provided to verify the
experience claimed for an individual.

b) Description of the work or services provided and role on the project. If more than one role
was played, identify the dates and duration of each role.

c) Description of the work or services provided on projects as it relates to the evaluation
criteria defined in Part A, Section 5.

d) Relevant licensing and registration (copies of licenses and / or application for licenses
where applicable must be attached).

Technical Key Personnel are listed as follows:

Position Description

Project Manager Shall lead the Developer’s efforts and be responsible for overall design,
construction, operation, maintenance and contract administration on behalf
of the Developer including safety and environmental compliance for the
Project, assigned to the Project full time and co-located/on-site until the
completion of the startup period for toll operations.
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Superintendent Responsible for ensuring that the Project is constructed in accordance with
the Project requirements, assigned to the Project full time and co-located/on-
site until substantial completion.

Lead Quality
Manager

Responsible for the overall design, construction and life cycle quality of the
project, implementing quality planning and training, and managing the team’s
quality management processes. Reports directly to individual at Lead
Contractor who is outside the production team and bears no direct immediate
profit and loss responsibility for the Project. Independent of Lead
Contractor’s production team and has the authority to stop work. May also
serve as construction quality manager, but not as design quality manager.
Shall be co-located and on-site until final acceptance.

Safety Manager Responsible for carrying out the Developer’s safety plan and all safety-related
activities, including training and enforcement of safety operations. Must have
project safety experience. Reports directly to the Project Manager and has the
authority to stop work.

Design

Design Manager

Responsible for ensuring that the overall Project design is completed and
design criteria requirements are met. Co-located whenever design activities
are being performed, including design activities related to field design
changes.

O&M

O&M Manager Prior to Service Commencement for each phase, responsible for operation and
maintenance. After Service Commencement for each phase, responsible for
overall operation, design, construction, maintenance and contract
administration matters on behalf of the Developer, including safety and
environmental compliance, and interfacing with TxDOT in compliance with
the O&M protocols arrangement.

If the O&M Manager is not responsible for design and construction after
Service Commencement, please identify a responsible person.

(b) Express Commitment Regarding Technical Key Personnel

An express, written statement committing that the Key Personnel designated in the QS for the
positions or roles described this Part B, Volume 2, Section B, 2)(a) shall be available to serve the
role so identified in connection with the Project. While TxDOT recognizes personnel availability
and scheduling issues impact the Proposers, Proposers are urged only to identify and proffer
personnel that they believe will be available for, and intend to assign to work on, the Project for the
positions identified. Procedures concerning changes of such personnel will be set forth in the RFP;
however, requests to implement such changes will be subject to prior TxDOT approval, in its sole
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discretion. Failure to obtain TxDOT approval for such changes may result in disqualification of the
Proposer by TxDOT.

3) Management Structure

For each QS, provide a narrative of no more than 5 pages (8.5” x 11”) describing the Proposer’s
teaming arrangements and its management structure. The narrative should include at a minimum a
discussion of the following:

 How the Proposer will institutionally operate, particularly in light of the complexity and
phasing of Project development;

 The experience of team members working together on other projects and the results of that
experience; and

 How the management structure will facilitate the management of Project risks.

The narrative will be supported by up to three additional charts, on paper up to 11” x 17” size, as
follows:

 Organization chart showing the Proposer’s Equity and Major Non-Equity Members.
Indicate the percentage of shareholding among the Equity Members.

 Organization chart showing the Proposer’s management structure and “chain of command”
with Key Personnel shown together with any other relevant personnel Proposer wishes to
identify at this time, and identifying major functions to be performed and their reporting
relationships in managing, designing, constructing, operating and maintaining the Project.
Proposers may submit separate organizational charts for the construction period and the
operation and maintenance period of the Project, if needed.

4) Information Regarding Equity Members and Major Non-Equity Members

1. The Proposer

Identify the legal name of the Proposer. If the name is a “doing business as” or “DBA,” identify
underlying names. If the Proposer entity has not been legally formed yet, state that a legal entity
has not yet been created, provide a proposed name (if any) or a temporary name for Proposer and
describe the expected timing for creating a legal entity for Proposer. Identify a sole point of
contact (a real person) and include the following information: name, title, address, telephone and
fax numbers and electronic mail address. Identify the legal name and nature of the Proposer and
the state within which it was organized, or for Proposers that have not formed a legal entity yet,
identify the proposed legal name and nature of the Proposer and the state within which Proposer
expects to organize the entity.
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2. Equity Members

For each Equity Member of the Proposer, identify the entity’s role and the entity’s legal nature and
state within which it was organized.

3. Major Non-Equity Members

Identify each Major Non-Equity Member of the Proposer and for each such Major Non-Equity
Member, identify the entity’s role and the entity’s legal nature and state within which it was
organized.

The information submitted in response to this paragraph 4) shall be limited to a maximum of one
page for each Equity Member and Major Non-Equity Member.

5) Technical Reference Summary (Form E)

The QS shall contain a completed Form E consolidating all of the references required. This should
include references for all project experience listed on Forms D-1, D-2 and D-3.

For purposes of completing Forms D-1, D-2 and D-3 and Form E, Proposers may not include
references from any of the TxDOT personnel identified in Table 2-5 below. All other TxDOT
personnel (including Dallas District and Fort Worth District personnel not identified below) may be
included for such purposes.

Table 2-5

Administration Office of General Counsel Dallas District

John Barton Jim Bailey Blake Axen
Russell Zapalac Claire McGuinness Ray Fisher

SPD – DFW Innovative Financing/Debt
Management

Bill Hale

John Hudspeth Benjamin Asher Tim Powers

Joel Mallard James Bass Lacey Rodgers

John Nguyen John Munoz Vicki Zoch

Dan Peden Jennifer Rebeaux Design Division

Russell Poer Jennifer Wright Ray Thomasian

Strategic Projects Division Fort Worth District Toll Operation Division

Dieter Billek Brian Barth Marcy Saenz

Ed Pensock Maribel Chavez Construction Division

Bill Reichert Bridge Division Adriana Geiger

Lloyd Wolff

For projects/contracts listed for design firms that were traditional consultant/engineering services
contracts (as opposed to, for example, design-build contracts), the information sought above shall
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be limited only to the consultant/engineering services contract, rather than any ensuing construction
contract where such entity had limited or no involvement.

Proposers are requested to verify that contact information is correct, and are advised that if the
contact information provided is not current, TxDOT may elect to exclude the experience
represented by that project in determining the Proposer’s qualifications. For any entity identified in
the QS for which experience and qualifications have not been provided pursuant to Part B, Volume
2, Section B, 1)(a), the Proposer may, but is not required to, include the relevant project reference
on Form E.

Section C Statement of Technical Approach

Provide a narrative statement of the Proposer’s technical approach to the Project. This statement
shall include the Proposer’s:

(1) Understanding of the Project scope.

(2) Approach to PPP contracting and to successfully delivering the Project using PPP
contracting.

(3) Identification and understanding of the top Project risks and potential solutions to
address the risk, including:

(i) Risks with consequences arising during design;

(ii) Risks with consequences arising during construction; and

(iii) Risks with consequences arising during the operations and maintenance
period.

(4) Experience in utilizing the ATC process and applying other innovative measures to
maximize available public funds.

The Statement of Technical Approach may be no longer than nine (9) pages.

Section D Safety Qualifications

The QS shall contain a completed Form G for the Lead Contractor and each Construction Team
Member.
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VOLUME 3 – Financial Information

Volume 3 of the QS shall contain the following:

Section A Financial Statements and Credit Ratings

Financial statements for the Proposer and the Equity Members and Lead Contractor of Proposer for
the three most recent completed fiscal years must be provided consistent with the requirements
below to demonstrate financial capability of the Proposer.

Information for each entity should be packaged separately and include a cover sheet identifying the
name of the organization and its role as either the Proposer, an Equity Member or the Lead
Contractor.

Financial statement information must include:

a. Opinion Letter (Auditor’s Report);

b. Balance Sheet;

c. Income Statement;

d. Statement of Changes in Cash Flow; and

e. Footnotes.

In addition, financial statements must meet the following requirements:

a. GAAP/IFRS – Financial statements must be prepared in accordance with U.S.
Generally Accepted Accounting Principles (“U.S. GAAP”) or International
Financial Reporting Standards (“IFRS”). If financial statements are prepared in
accordance with principles other than U.S. GAAP or IFRS, a letter must be provided
from a certified public accountant discussing the areas of the financial statements
that would be affected by a conversion to U.S. GAAP or IFRS.

b. U.S. Dollars – Financial statements must be provided in U.S. dollars. If financial
statements are not readily available in U.S. dollars, the Proposer must convert the
financial statements to U.S. dollars and provide a summary of the conversion
methods and applicable foreign exchange rates used to do so.

c. Audited – Financial statements must be audited by an independent party qualified to
render audit opinions (e.g. a certified public accountant). If audited financials are
not available for an Equity Member or the Lead Contractor, the QS shall include
unaudited financial statements for such Equity Member or Lead Contractor, certified
as true, correct and accurate by the chief financial officer (“CFO”) or treasurer of
the entity.
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d. English – Financial statement information must be prepared in English. If audited
financial statements are prepared in a language other than English, translations of all
financial statement information, including footnotes, must be provided with the
original financial statement information.

e. Newly Formed/Not Yet Formed Entity – If the Proposer is a newly formed entity
or has not yet formed a legal entity and does not have independent financial
statements, financial statements for the Equity Members shall be provided (and the
Proposer shall expressly state that the Proposer is a newly formed entity or not yet
formed entity, as applicable, and does not have independent financial statements).

f. Guarantor – Proposers shall note that TxDOT may, in its discretion based upon the
review of the information provided, specify that an acceptable parent company or
other affiliate company acting as a guarantor with respect to the Proposer’s financial
capabilities (a “Guarantor”) or additional Equity Member is required as a condition
of shortlisting.

g. SEC Filings – If the team or any other entity for which financial information is
submitted hereby files reports with the Securities and Exchange Commission, then
such financial statements shall be provided through a copy of their annual report on
Form 10K. For all subsequent quarters, provide a copy of any report filed on Form
10Q or Form 8-K which has been filed since the latest filed 10K. Instead of
providing hard copies of such forms, Proposers may submit digital copies of such
information in a read-only format on CD with each submission.

h. Confidentiality – The Proposer shall identify any information which it believes is
entitled to confidentiality under Code Section 223.204 and the Act, by placing the
word “CONFIDENTIAL” on each page as described in Part B, Volume 1, Section
B.

i. Credit Ratings – Appropriate credit ratings must be supplied for the Proposer, each
Equity Member and the Lead Contractor to the extent such entities have credit
ratings. Credit ratings shall also be provided for any Guarantor to the extent a
Guarantor is included in Proposer’s QS or is required by TxDOT pursuant to
subsection (f) above. If no credit ratings exist, include a statement specifying that
no credit ratings exists for that entity.

For Equity Members that are funding equity commitments through use of internal resources (e.g., a
corporate entity supplying its own capital), financial statements must be provided as described
above in this section for the corporate entity supplying the capital. In addition, the Proposer must
provide a letter from the chief executive officer, chief financial officer, or treasurer of the corporate
entity that certifies the following:

a. Where and how the equity commitment will be sourced;

b. A description of how competing allocation and capacity issues are considered
between several project opportunities the entity pursues simultaneously;
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c. The investment amount and type (toll concession) meets all corporate strategy and
investment policy requirements; and

d. The approval process for such equity investment.

For any Equity Member of Proposer that is an investment fund, the specific fund must be stated. If
an Equity Member is a general partner that manages multiple funds, it must specifically identify
from which fund it intends to ultimately source the equity investment for the Project and provide
the required financial information for that specific investment fund. Additionally, for entities that
are fund managers of an investment fund, financial statements must be provided for the fund
manager, the limited partnership(s) constituting the investment fund and the general partner(s) of
the investment fund. In addition, the Proposer must provide a letter from the chief executive
officer, chief financial officer or treasurer of the investment fund that certifies the following:

a. The investment capacity of the fund;

b. The ownership structure of the various entities in the hierarchy of the fund;

c. The investment criteria of the fund and confirmation that the anticipated investment
amount and investment type (toll concession) are permitted under the criteria;

d. The approval process for such equity investment; and

e. The description of recent material changes in the organization of the fund.

Section B Material Changes in Financial Condition

Information regarding any material changes in financial condition for Proposer, each Equity
Member and the Lead Contractor for the past three years and anticipated for the next reporting
period must be provided. If no material change has occurred and none is pending, the Proposer,
Equity Member or Lead Contractor, as applicable, shall provide a letter from its CFO or treasurer
so certifying.

Set forth below is a representative list of events intended to provide examples of what TxDOT
considers a material change in financial condition. This list is intended to be indicative only.

At the discretion of TxDOT, any failure to disclose a prior or pending material change may result
in disqualification from further participation in the selection process. In instances where a material
change has occurred, or is anticipated, the affected entity shall provide a statement describing each
material change in detail, the likelihood that the developments will continue during the period of
performance of the Project development, and the projected full extent of the changes likely to be
experienced in the periods ahead. Estimates of the impact on revenues, expenses and the change in
equity will be provided separately for each material change as certified by the CFO or treasurer.
References to the notes in the financial statements are not sufficient to address the requirement to
discuss the impact of material changes.

Where a material change will have a negative financial impact, the affected entity shall also
provide a discussion of measures that would be undertaken to insulate the Project from any recent
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material changes, and those currently in progress or reasonably anticipated in the future. If the
financial statements indicate that expenses and losses exceed income in each of the 3 completed
fiscal years (even if there has not been a material change), the affected entity shall provide a
discussion of measures that will be undertaken to make the entity profitable in the future and an
estimate of when the entity will be profitable.

List of Representative Material Changes

1. An event of default or bankruptcy involving the affected entity, a related business unit
within the same corporation, or the parent corporation of the affected entity;

2. A change in tangible net worth of 10% of shareholder equity;

3. A sale, merger or acquisition exceeding 10% of the value of shareholder equity prior to the
sale, merger or acquisition which in any way involves the affected entity, a related business
unit, or parent corporation of the affected entity;

4. A change in credit rating for the affected entity, a related business unit, or parent
corporation of the affected entity;

5. Inability to meet conditions of loan or debt covenants by the affected entity, a related
business unit or parent corporation of the affected entity which has required or will require
a waiver or modification of agreed financial ratios, coverage factors or other loan
stipulations, or additional credit support from shareholders or other third parties;

6. In the current and three most recent completed fiscal years, the affected entity, a related
business unit in the same corporation, or the parent corporation of the affected entity either:
(i) incurs a net operating loss; (ii) sustains charges exceeding 5% of the then shareholder
equity due to claims, changes in accounting, write-offs or business restructuring; or (iii)
implements a restructuring/reduction in labor force exceeding 200 positions or involves the
disposition of assets exceeding 10% of the then shareholder equity;

7. Other events known to the affected entity, a related business unit or parent corporation of
the affected entity which represents a material change in financial condition over the past
three years or may be pending for the next reporting period.

Section C Off-Balance Sheet Liabilities

A letter from the CFO or treasurer of the entity or the certified public accountant for each entity for
which financial information is submitted, identifying as applicable, each off-balance sheet liability
exceeding $10 million and its associated dollar amount and providing explanation for off-balance
sheet treatment.
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VOLUME 4 – Project Finance Experience and Qualifications

Volume 4 of the QS shall contain the following:

Section A Project Financing Qualifications

1) Project Financing Experience

(a) Financial Reference Summary (Form F)

The QS shall contain completed Form F, providing information regarding a minimum total of three
and a maximum total of five projects that demonstrate the experience of the Proposer, Equity
Members or the Proposer’s finance team (including the Project Finance Lead(s) and any external
Financial Advisor) with developing and implementing a plan of finance for greenfield or
brownfield design-build-finance-operate-maintain or design-build-finance-maintain surface
transportation projects of approximately $400 million or more. Proposers are encouraged to
provide information with respect to experience with financing of demand risk projects. A case
study for each of the projects listed in Form F shall be included in each Proposer’s response to
Volume 4, Section A, 1) (b). For purposes of completing Form F, Proposers may not include
references from any of the TxDOT personnel identified in Table 2-5 set forth in Part B, Volume 2,
Section B, 5). All other TxDOT personnel (including Dallas District and Forth Worth District
personnel not identified in Table 2-5) may be included for such purposes.

Proposers are requested to verify that contact information is correct, and are advised that if the
contact information provided is not current, TxDOT may elect to exclude the experience
represented by that project in determining the Proposer’s qualifications.

(b) Case Studies

Provide case studies describing the financial experience of the Proposer and other members of the
finance team. The case studies shall include a brief overview of the project. The case studies shall
also describe any particular challenges in financial aspects of the transaction that were encountered
and how these challenges were overcome in order to achieve financial close. Responses to this
question shall include a case study for each of the projects referenced in Form F. These case
studies shall illustrate specific experience with the following:

i. structuring and securing financing commitments for surface transportation design-
build-finance-operate-maintain or design-build-finance-maintain projects of
approximately $400 million or more, including raising equity capital from internal
sources, investment funds or other external sources;

ii. success in reaching financial close for surface transportation design-build-finance-
operate-maintain or design-build-finance-maintain projects of approximately $400
million or more;

iii. closing transactions utilizing a wide range of financing and funding tools and
instruments, such as bank debt, TIFIA, PABs, other revenue bonds and credit
enhancement instruments and use of public funds;
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iv. readiness, flexibility and availability of funds to invest levels of equity consistent
with the scope and nature of the Project;

v. securing credit ratings necessary for project debt; and

vi. managing events or challenges that could arise and affect the achievement of
financial close.

Each case study shall not exceed two (2) pages.

2) Financial Key Personnel

(a) Financial Key Personnel Qualifications

Proposers are required to provide separate resumes for all financial Key Personnel, as well as other
relevant personnel who are shown in the Organization Chart included in Part B, Volume 2, Section
B, 3), and whose qualifications and experience will be evaluated as described in Part A, Section 5.

Resumes shall be limited to two pages per person (exclusive of licenses and/or license
applications).

A minimum of three individual projects and references shall be provided for each resume.

For each of the three projects listed on a resume, the following information shall be included:

i. Name of the project, the public owner’s contact information (project manager name,
phone number, e-mail address), and project number (if any) and dates of work
performed on the project. If the owner’s project manager is no longer employed by
the owner, provide an alternative contact at the owner / agency that played a
leadership role for the owner and is familiar with the project. TxDOT may elect to
use the information provided to verify the experience claimed for an individual.

ii. Description of the work or services provided and role on the project. If more than
one role was played, identify the dates and duration of each role.

iii. Description of the work or services provided on projects as it relates to the
evaluation criteria defined in Part A, Section 5.

iv. Any relevant licensing and registration.

Financial Key Personnel are listed as follows:

Financial Key Personnel

Project
Finance
Lead(s)

The member(s) of the Proposer or financial team including employees of
its external Financial Advisors principally responsible for developing the
financial model in conformity with the P3A terms, and structuring and
implementing a financing plan for the Project.
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(b) Express Commitment Regarding Financial Key Personnel

An express, written statement committing that the Financial Key Personnel designated in the QS
for the positions or roles described in Part B, Volume 4, Section A, 2)(a) shall be available to serve
the role so identified in connection with the Project. While TxDOT recognizes personnel
availability and scheduling issues impact the Proposers, Proposers are urged only to identify and
proffer personnel that they believe will be available for, and intend to assign to work on, the Project
for the positions identified. Procedures concerning changes of such personnel will be set forth in
the RFP; however, requests to implement such changes will be subject to prior TxDOT approval, in
its sole discretion. Failure to obtain TxDOT approval for such changes may result in
disqualification of the Proposer by TxDOT.

Section B Conceptual Project Financing Discussion

The conceptual Project financing discussion is intended to provide Proposers an opportunity to
demonstrate their knowledge and understanding of the tools, requirements and critical
considerations involved in developing and implementing a plan of finance for the Project. Provide
a summary of the major factors that will influence the development of a finance plan for the
Project, including at a minimum a discussion of the following topics:

i. Broadly describe your anticipated financing strategy and general availability of
expected debt sources for concession projects with dynamic pricing, demand and
revenue risk.

ii. Given the increasing number of infrastructure projects in the United States and
globally, and the size and complexity of the Project, discuss the sources of equity
capital that are likely to be available for the Project and your approach to securing
such commitments.

iii. Describe your understanding of the credit implications and mitigation factors of
various risk allocation models in managed lanes toll concession projects.

iv. Description and discussion of the availability of security, bonding, insurance or
parent guarantees that may be required to successfully finance the Project.

v. Description and discussion of opportunities specific to financing of the Project as
well as risks and challenges related to financing of the Project and strategies to
mitigate such risks and challenges.

The Conceptual Project Financing Discussion may be no longer than seven (7) pages.
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PART C EXHIBITS AND FORMS
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EXHIBIT A
REFERENCE INFORMATION DOCUMENTS

1. GENERAL

Loop 12 Environmental

LP12_IH35E_reeval_approval.pdf

LP12_RE_APPENDICES.pdf

LP12_RE_REPORT TEXT.pdf

SH 114 Environmental

0353-04-056 1-4 SH114 Rev EA FNL 07-27-09.pdf

Loop12_SH114_Interchange.pdf

SH 183 Environmental

2004 March - Final EA Files

Appendix A

Appendix A.pdf

Appendix B

Appendix B-0 Cover Page.pdf

Appendix B-1.pdf

Appendix B-2.pdf

Appendix B-3.pdf

Appendix B-4 thru B-9.pdf

B-9 NCTCOG Census Map.jpg

EA_Photo Sheet.pdf

Appendix C

Appendix C.pdf

Appendix D

Appendix D.pdf

Appendix E

Appendix E.pdf

Appendix F

Appendix F.pdf

Appendix G

Appendix G.pdf

Appendix H

Appendix H.pdf

Appendix I

Appendix I.pdf

Final Documentation Attachments

Final Documentation.pdf

Report 2004 Nov rev.pdf

Report Text 2004 January.pdf

SH183 Re-Eval of EA FONSI etc HALFF

FONSI
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2012 SH183_FONSI.pdf

SH 183 Public Hearing Documentation

Final SH 183 SA 0094-03-065.pdf

Final SH 183_0094-03-065_PH Documentation.pdf

SH 183 Re-Evaluation

Final SH183 Re-Eval 0094-03-065.pdf

SH 183 Re-Evaluation Appendices

Final SH 183 Appendices.pdf

SH183_EAJan2004.pdf

EA SH121 SH183 NTE.pdf

NTTA primacy waiver.pdf

http://www.dot.state.tx.us/project_information/projects/fort_worth/north_tarrant_express/cda_mdp.htm

2. TRAFFIC AND REVENUE
NTE
2E

4_t_r_forecasts.pdf

Data Collection Project (DRAFT).pdf

Executed Interlocal Agreement for Interoperability of Toll Collection.pdf

Level 2 Traffic and Toll Revenue Study (DRAFT).pdf

Managed Lane Policies - Regional Transportation Council.pdf

Line Diagrams

NTE 2E

NTE 2E Line Diagram - Phase 1.pdf

NTE 2E Line Diagram - Phase 2.pdf

NTE 2E Line Diagram - Ultimate.pdf

SH 114

SH 114 Short line diagram.pdf

SH 183

SH 183 Stick Diagrams with tolling zones draft - 10-23-2012.pdf

Conceptual Traffic and Revenue

Loop 12 Conceptual TR 01-10-2013

NTE 2E Conceptual TR SH 121 to SH 161

SH 114 Conceptual TR SH 161 to Loop 12

SH 183 Conceptual TR from SH 161 to IH 35E

3. DESIGN

Boring Logs

NTE 2E Borings

GEOTECHNICAL INVESTIGATION FOR MASTER DEVELOPMENT
PLAN EFFORT - NTE 2E.pdf
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0094-03-088SH183.clg

0094-03-104.clg

0094-03-104SH 183 Frontage Aug 2009.clg

0094-03-105.pdf

Belt Line Road.pdf

CJS0094-03-094 Nov 2006.clg

CJS0094-03-104.pdf

Drilling Log SH 183.pdf

Drilling Log Spur 348.pdf

Elm Fork.pdf

Esters Road.pdf
Loop 12 and SH 183
logs.pdf

SH 161-183 D (15292-15307) Oct 2005.clg

SH 183.pdf

SH 183-LP 12-1000 -.clg

SH 183-LP 12-4000.clg

SH 183-LP 12-6000.clg

SH 356 Connector.pdf

SH161 at SH183 - surface Exploration - Hole B-32 thruB-48.pdf

SH161 at SH183 - surface Exploration - Hole B-49 thruB-65.pdf

SH161 at SH183 - surface Exploration - Hole B-66 thruB-81.pdf

SH161 at SH183 - surface Exploration - Hole B-82 thruB-98.pdf

SH161 at SH183 - surface Exploration - Hole B-99 thruB-176.pdf

SH183 and Beltline Dec 2005.clg

SH183 and SH161 A Borings jan 2004.clg

SH183&SH161 G Borings.clg

St LSF &T RR.pdf

Valley View Road.pdf

Hydrology and Hydraulics

SH 183 Master Drainage Study 1 of 2.pdf

SH 183 Master Drainage Study 2 of 2.pdf

Interface with Other Projects

Diamond

Exhibit1_Phase1.pdf

Exhibit2_Phase2.pdf

Exhibit3_Ultimate.pdf
Loop
12

Loop 12 Schematics

DGN

Resource Files
acadlsty.rsc

aclstyle.rsc
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A-Tranportation.rsc

Autocad Line Style.rsc

Frisco.rsc

GEN-LC.rsc

GuidSIGN.rsc

H_LEROY.rsc

Halff GC Exist Multiline.rsc

Halff GC Exist Utilities.rsc

Halff GC Multiline.rsc

Halff GC Prop Multiline.rsc

Halff GC Prop Utilities.rsc

Halff GC Styles.rsc

Halff LA Styles.rsc

Halff SC.rsc

HalffFonts.rsc

Halffln.rsc

landsscape.rsc

lstyle.rsc

Tranportation.rsc

TR-V7.rsc

114Chains.dgn

114segment3_plan.dgn

474R_LP12 Traffic.dgn

474R-ExRow.dgn

474Rgs01.dgn

474Rname.dgn

474R-s183sc01.dgn

474R-s183sc02.dgn

474R-s183sc03.dgn

474R-s183sc04.dgn

474R-s183SPR1.dgn

474R-s183SPR2.dgn

474R-s183SPR3.dgn

474R-s183SPR4.dgn

2274tpr1.dgn

2274tpr2.dgn

BASELINE-LP12-474R.dgn

DISPLACMNT474R.dgn

FILE DIRECTORY.pdf

job74L.gpk

LEGEND474R.dgn

PPAV-EAST.474R.dgn

PPAVE-LP12-474R.dgn

PPAVE-MID474R.dgn
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profile-LP12-474R.dgn

prowCDA-474R.dgn

s183tbr1-474R.dgn

s183typs-474R.dgn

shapes-474R.dgn

PDF

PREV APPROVED LP12-IH35E (NOT IN REEVAL)

758SC1_1.pdf

758SC1_2.pdf

758SC1_3.pdf

758SC1_a.pdf

758SC1_b.pdf

758SC1_c.pdf

758SC1_d.pdf

758SC2_1.pdf

758SC2_2.pdf

758SC2_a.pdf

758SC2_b.pdf

758SC2_c.pdf

758SNG01.pdf

758SNG02.pdf

758SNG03.pdf

2274gs02.pdf

2274gs03.pdf

2274gs04.pdf

2274pr1.pdf

2274pr2.pdf

2274pr3.pdf

2274pr4.pdf

2274pr5.pdf

2274pr6.pdf

2274pr8.pdf

2274pr9.pdf

2274sc01.pdf

2274sc02.pdf

2274sc03.pdf

2274sc04.pdf

2274sc05.pdf

INDEX.pdf

474Rgs01.pdf

474R-s183sc01.pdf

474R-s183sc02.pdf

474R-s183sc03.pdf

474R-s183sc04.pdf
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474R-s183SPR1.pdf

474R-s183sPR2.pdf

474R-s183SPR3.pdf

474R-s183sPR4.pdf

Loop12_IH35_interface

LBJrdwyschm_01.pdf

NTE Segment 2E Schematic

NTE 2E Schematics

DGN

7a604c61-4583-462a-80ab-!Naf50b57f6a

00691profileEB.dgn

aecom_shade_ NTEERDWY_PAVE.dgn

aecom_shade_HalffFPAV.dgn

HALFF _AUGNMENT.dgn

HALFF PLAN.dgn

HALFF _ TOPO.dgn

HalffFPAV-474R(08-0516).dgn

HOV_Details.dgn

job2e.gpk

NTEERDWY_ALGN.dgn

NTEERDWY_PAVE.dgn

NTEESCHM_PROF.dgn

PGBT Seg V topo.dgn

Seg2E_Align.dgn

Seg2E_Bents.dgn

Seg2E_Border.dgn

Seg2E_Cogo-T ables.dgn

Seg2E_Drainage.dgn

SEG2E_Easements.dgn

Seg2E_Models.dgn

Seg2E_ORTHO.dgn

SEG2E_Pave.dgn

Seg2E_Prof.dgn

Seg2E_Row.dgn

Seg2E_Row-Tables.dgn

Seg2E_R-Wall.dgn

Seg2E_R-Wall-Tables.dgn

Seg2E_Schem_01.dgn

Seg2E_Schem_02.dgn

Seg2E_Schem_03.dgn

Seg2E_Schem_03A.dgn

Seg2E_Schem_04.dgn

Seg2E_Schem_05.dgn

Seg2E_Schem_06.dgn
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Seg2E_Schem_07.dgn

Seg2E_Schem_08.dgn

Seg2E_Schem_09.dgn
Seg2E_Shade.dgn

Seq2E_Shape.dqn

Seg2E_Sheet- Txt.dgn

Seg2E_Sheet- Txt_Frtg.dgn

Seg2E_Streets.dgn

Seg2E_Super-Tables.dgn

Seg2E_ Topo.dgn

Seg2E_Typsec.dgn

Seg2E_Typsec-XS.dgn

SEG2E_Utilities.dgn

PDFs

seg2e_schem_01.pdf

seg2e_schem_02.pdf

seg2e_schem_03.pdf

seg2e_schem_03a.pdf

seg2e_schem_04.pdf

seg2e_schem_05.pdf

seg2e_schem_06.pdf

seg2e_schem_07.pdf

seg2e_schem_08.pdf

seg2e_schem_09.pdf

SH 114

SH 114 Schematics

DGN
HOV 2-2 114_Bridge.dgn

HOV 2-2 114arrows.dgn

HOV 2-2 114chains.dgn

HOV 2-2 114controlaccess.dgn

HOV 2-2 114existingCOA.dgn

HOV 2-2 114existing- row.dgn

HOV 2-2 114PBrow.dgn

HOV 2-2 114Profiles.dgn

HOV 2-2 114Profiles-grids.dgn

HOV 2-2 114proprow.dgn

HOV 2-2 114segment1_plan.dgn

HOV 2-2 114segment2_plan .dgn

HOV 2-2 114segment3_plan .dgn

HOV 2-2 114shading.dgn

HOV 2-2 114topo.dgn

HOV 2-2 114topo2.dgn

HOV2-2 114typicalsections.dgn
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PDFs
1523-08-schematic-01.pdf

1523-08-schematic-02.pdf

1523-08-schematic-03.pdf

1523-08-schematic-04.pdf

1523-08-schematic-05.pdf

1523-08-schematic-06.pdf

1523-08-schematic-07.pdf

1523-08-schematic-08.pdf

1523-08-schematic-09.pdf

1523-08-schematic-10.pdf

1523-08-schematic-11.pdf

1523-08-schematic-12.pdf

1523-08-schematic-13.pdf

1523-08-schematic-14.pdf

1523-08-schematic-15.pdf

1523-08-schematic-16.pdf

1523-08-schematic-17.pdf

1523-08-schematic-18.pdf

1523-08-schematic-19.pdf

1523-08-schematic-20.pdf

1523-08-schematic-21.pdf

1523-08-schematic-22.pdf

1523-08-schematic-23.pdf

Trinity

Trinity183_Connection to Existing.pdf

Pavement Conditions

SH 183 and LP 12 Pavement Condition.pdf

SH 183 Design Exceptions

SH 183-DESIGN EXCEPTIONS_SEG 1.pdf

SH 183-DESIGN EXCEPTIONS_SEG 2.pdf

SH 183-DESIGN EXCEPTIONS_SEG 3-5.pdf

SH 183 Schematics

Draft Schematics July 2012

SH183-LOOP12_MTG.pdf

SH183-SECT1-PLOT-1_1+1.pdf

SH183-SECT1-PLOT-1_2+2.pdf

SH183-SECT1-PLOT-2_1+1.pdf

SH183-SECT1-PLOT-2_2+2.pdf

SH183-SECT1-PLOT-3_1+1.pdf

SH183-SECT1-PLOT-3_2+2.pdf

SH183-SECT2-PLOT_1+1 PROFILE.pdf

SH183-SECT2-PLOT_1+1.pdf
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SH183-SECT2-PLOT_2+2 PROFILE.pdf

SH183-SECT2-PLOT_2+2.pdf

SH183-SECT3&4&5-PLOT_1+1.pdf

SH183-SECT3&4&5-PLOT_2+2.pdf

NEPA Environmental Re-Eval Schematic Final

BNSF Pedestrian Crossing

2012-0117 Public Coord Meeting

Meeting Exhibits

474R-EXH-PM-BNSFX-1.pdf

474R-EXH-PM-BNSFX-2.pdf

474R-EXH-PM-BNSFX-3.pdf

474R-PED-BNSF1.pdf

474R-schem04.pdf

474R-schem04A.pdf

SH183_Project_Corridor_Map_Mar2011.pdf

M12-0117 Minutes Summary.pdf

SH 183 Ped Crossing Public Meeting 2012-01-17-SLIDES.pdf

Final

474R-EXH-OM-BNSFX-4.pdf

DGN

Resource Files
acadlsty.rsc

aclstyle.rsc

A-Tranportation.rsc

Autocad Line Style.rsc

FONT.rsc

FONTLIB.rsc

Frisco.rsc

GEN-LC.rsc

GuidSIGN.rsc

H_LEROY.rsc

HA Source

Halff GC Exist Multiline.rsc

Halff GC Exist Utilities.rsc

Halff GC Multiline.rsc

Halff GC Prop Multiline.rsc

Halff GC Prop Utilities.rsc

Halff GC Styles.rsc

Halff LA Styles.rsc

Halff SC.rsc

HalffFonts.rsc

HALFFLN.rsc

landsscape.rsc

lstyle.rsc
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nmdot_lstyle.rsc

SUETD1LN.rsc

Tranportation.rsc

TR-V7.rsc

tsgpke.rsc

WINNT.rsc

057URBAN.dgn

100YPF-474R.dgn

220urban.dgn

474R-EXH-BDR.dgn

474R-EXH-PM-BNSFX-4.dgn

474R-schem01.dgn

474R-schem01A.dgn

474R-schem02.dgn

474R-schem02A.dgn

474R-schem02B.dgn

474R-schem03.dgn

474R-schem03A.dgn

474R-schem04.dgn

474R-schem04A.dgn

474R-schem05.dgn

474R-schem05A.dgn

BASELINE-EAST-474R.dgn

BASELINE-LP12-474R.dgn

BASELINE-MID-474R.dgn

BASELINE-WEST.474R.dgn

Bdrsch01-474R.dgn

Bdrsch01a-474R.dgn

Bdrsch02-474R.dgn

Bdrsch02A-474R.dgn

Bdrsch02B-474R.dgn

Bdrsch03-474R.dgn

Bdrsch03A-474R.dgn

Bdrsch04-474R.dgn

Bdrsch04A-474R.dgn

Bdrsch05-474R.dgn

Bdrsch05A-474R.dgn

COA474R.dgn

culverts.dgn

displace474R.dgn

FPAV-474R.dgn

GUIDE SIGNS-474R.dgn

IRBLDG.dgn

IRROAD.dgn
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m88_08.dgn

mee_31.dgn

m88_32.dgn

noisewalls474R.dgn

NTE-ALIGN(2010-0921).dgn

NTE-PLAN(2010-0921).dgn

NTE-PROFILE_EB(2010-1026)-V7.dgn

NTE-PROFILE_RAMPS(2010-1024)-V7.dgn

NTE-PROFILE_WB(2010-1026)-V7.dgn

PART_1.dgn

PART_2.dgn

PPAV-EAST-474R.dgn

PPAV-LP12-474R.dgn

PPAV-MID-474R.dgn

PPAV-MID-474R-BNSF4.dgn

PPAV-WEST-474R.dgn

PROFILE-EAST-474R.dgn

PROFILE-MID-474R.dgn

PROFILE-WEST-474R.dgn

property-474R.dgn

PROROW-474R.dgn

PROTSEC-474R.dgn

RDTX474_LRG.dgn

rralign.dgn

SH 183 VOLKS lines.dgn

SHPALN-EAST-474R.dgn

SHPALN-MID-474R.dgn

SHPALN-WEST-474R.dgn

Traffic-Diagram_474R.dgn

TRINITY-PEGASUS-474R-V7.dgn

xutil474.dgn

GPK

job74E.gpk

job74M.gpk

job74w.gpk

merge.tin

Schematic PDFs

474R-schem01(12-0313).pdf

474R-schem01A(12-0313).pdf

474R-schem02(12-0313).pdf

474R-schem02A(12-0313).pdf

474R-schem02B(12-0313).pdf

474R-schem03(12-0313).pdf

474R-schem03A(12-0313).pdf
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474R-schem04(12-0313).pdf

474R-schem04A(12-0313).pdf

474R-schem05(06-0531).pdf

474R-schem05(12-0313).pdf

474R-schem05A(06-0531).pdf

474R-schem05A(12-0313).pdf

Subsurface Utility Exploration
360 to Loop
12.pdf

East of Loop12 to West End of Elm Fork.pdf

West End of Elm Fork Trinity River to IH35.pdf

4.
ROW

Diamond Proposed ROW

Diamond ROW Map status color.pdf

Diamond ROW Map status map.pdf

Diamond ROW Map.pdf

Diamond ROW status.pdf

SH 183 Proposed ROW

SH_183_ROW Maps.pdf

SH_183_ROW_status.pdf

5. AESTHETICS

Aesthetic References

2010-10-12. NTE ALP after CRM-0.pdf

City_of_Irving_SH183_Aesthetic_Concepts.pdf

Diamond_Bridge Aesthetic Details.pdf

Diamond_Sign_Columns.pdf

Diamond_Wall Aesthetic Details.pdf

SH 183 - Sound Walls Aesth.pdf

Aesthetic_Concepts_RFQ_SH183.20120724.pdf
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EXHIBIT B
PROJECT MAP

Please see the map of the Project set forth on Slide 8 of the SB 1420 Committee
presentation located in the SB 1420 Committee materials available at: http://www.txdot.gov/inside-
txdot/projects/studies/dallas/sh183/sb1420-meetings.html.
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EXHIBIT C
P3A TERM SHEET

[Provided separately.]
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FORM A

TRANSMITTAL LETTER

PROPOSER:_____________________________________________________

QS Date: [Insert Date]

Texas Department of Transportation
4777 E. Highway 80
Mesquite, Texas 75150
Attn: Mr. John Hudspeth, P.E.

The undersigned (“Proposer”) submits this qualification statement (this “QS”) in response to that
certain Request for Qualifications dated as of February 20, 2013 (as amended, the “RFQ”), issued by
the Texas Department of Transportation (“TxDOT”) to develop, design, construct, finance, operate and
maintain tolled managed lanes, general purpose lanes and related facilities along SH 183 in Tarrant and
Dallas Counties (the “Project”), through a Public-Private Partnership Agreement (“P3A”). Capitalized
terms not otherwise defined herein shall have the meanings set forth in the RFQ.

Enclosed, and by this reference incorporated herein and made a part of this QS, are the following:

Volume 1: General Information;

Volume 2: Technical Information;

Volume 3: Financial Information; and

Volume 4: Project Finance Experience and Qualifications.

Proposer acknowledges receipt, understanding and full consideration of all materials posted on
TxDOT’s Project Website (as defined in the RFQ) and the following addenda and sets of questions and
answers to the RFQ:

[Proposer to list any addenda to the RFQ and sets of questions and answers by dates and
numbers prior to executing Form A]

Proposer represents and warrants that it has read the RFQ and agrees to abide by the contents and terms
of the RFQ and the QS.

Proposer understands that TxDOT is not bound to shortlist any Proposer and may reject each QS
TxDOT may receive.

Proposer further understands that all costs and expenses incurred by it in preparing this QS and
participating in the Project procurement process will be borne solely by the Proposer, except to the
extent of any payment made by TxDOT for work product, as described in Part A, Section 3.2 of the
RFQ.
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Proposer agrees that TxDOT will not be responsible for any errors, omissions, inaccuracies or
incomplete statements in this QS.

This QS shall be governed by and construed in all respects according to the laws of the State of Texas.

Proposer’s business address:

_____________________________________________________________________
(No.) (Street) (Floor or Suite)

_____________________________________________________________________
(City) (State or Province) (ZIP or Postal Code) (Country)

State or Country of Incorporation/Formation/Organization: _________________________

[insert appropriate signature block from following pages]
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1. Sample signature block for corporation or limited liability company:

[Insert Proposer’s name]

By:_________________________________

Print Name:__________________________

Title:________________________________

2. Sample signature block for partnership or joint venture:

[Insert Proposer’s name]

By: [Insert general partner’s or member’s name]

By:_________________________________

Print Name:__________________________

Title:________________________________

[Add signatures of additional general partners or members as appropriate]

3. Sample signature block for attorney in fact:

[Insert Proposer’s name]

By:_________________________________

Print Name:__________________________
Attorney in Fact

4. Sample signature block for a Proposer not yet formed as a legal entity:

[Insert lead team member entity name], on behalf of itself
and the other team members expected to be a part of
[Insert Proposer’s expected name]

By:_________________________________

Print Name:__________________________

Title:________________________________
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FORM B-1

INFORMATION REGARDING
PROPOSER, EQUITY MEMBERS AND MAJOR NON-EQUITY MEMBERS

(for Public Release)

Name of Proposer:

Entity (check one box for entity completing Form B-1, as applicable):

 Proposer; Equity Member; orMajor Non-Equity Member

Name of Entity Completing Form B-1:

Year Established:__________________ State of Organization:

Federal Tax ID No. (if applicable):______________ Telephone No.:

North American Industry Classification Code:___________

Name of Official Representative Executing Form B-1:

Individual’s Title: ________________________

E-mail Address:

Type of Business Organization (check one):

 Corporation
 Partnership
 Joint Venture
 Limited Liability Company
 Other (describe)

A. Business Address:
Headquarters:
Office Working on Project:
Contact Telephone Number:

B. Indicate the role of the entity in the space below.
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C. If the entity completing this Form B-1 is a Joint Venture or newly formed entity (formed within
the past two years), complete a separate Form B-1 and Form C for each member or partner and
attach it to the QS. In addition, identify the name of such members or partners in the space
below.

Name

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s
Official Representative:

By: Print Name:

Title: Date:

[Please make additional copies of this form as needed.]
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FORM B-2

SUMMARY INFORMATION REGARDING PROPOSER

Name of Proposer:

List of all Equity Members:

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

List of all Major Non-Equity Members:

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

List of other team members:

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________
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FORM C

CERTIFICATION

Proposer:

Name of Firm:

Entity (check one box for entity completing Form B-1, as applicable):

 Proposer; Equity Member; orMajor Non-Equity Member

1. Has the firm or any affiliate* or any current officer thereof, been indicted or convicted of bid
(i.e., fraud, bribery, collusion, conspiracy, antitrust, etc.) or other contract-related crimes or
violations or any other felony or serious misdemeanor within the past five years?

 Yes  No

If yes, please explain:

2. Has the firm or any affiliate* ever sought protection under any provision of any bankruptcy act?

 Yes  No

If yes, please explain:

3. Has the firm or any affiliate* ever been disqualified, removed, debarred or suspended from
performing work for the federal government, any state or local government, or any foreign
governmental entity within the past ten years?

 Yes  No

If yes, please explain:
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4. Has the firm or any affiliate* ever been found liable in a civil suit or found guilty in a criminal
action for making any false claim or other material misrepresentation to a public entity within
the past ten years?

 Yes  No

If yes, as to each such inquiry, state the name of the public agency, the date of the inquiry, the
grounds on which the public agency based the inquiry, and the result of the inquiry.

5. Has any construction project performed or managed by the firm or, to the knowledge of the
undersigned, any affiliate* involved repeated or multiple failures to comply with safety rules,
regulations, or requirements?

 Yes  No

If yes, please identify the team members and the projects, provide an explanation of the
circumstances, and provide owner contact information including telephone numbers.

6. Has the firm or any affiliate* been found, adjudicated or determined by any federal or state
court or agency (including, but not limited to, the Equal Employment Opportunity Commission,
the Office of Federal Contract Compliance Programs or any applicable Texas governmental
agency) to have violated any laws or Executive Orders relating to employment discrimination
or affirmative action, including but not limited to Title VII of the Civil Rights Act of 1964, as
amended (42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and
any applicable or similar Texas law?

 Yes  No

If yes, please explain:
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7. Has the firm or any affiliate* been found, adjudicated, or determined by any state court, state
administrative agency, including, but not limited to, the Texas Department of Labor (or its
equivalent), federal court or federal agency, to have violated or failed to comply with any law or
regulation of the United States or any state governing prevailing wages (including but not
limited to payment for health and welfare, pension, vacation, travel time, subsistence,
apprenticeship or other training, or other fringe benefits) or overtime compensation?

 Yes  No

If yes, please explain:

8. With respect to each of Questions 1-7 above, if not previously answered or included in a prior
response on this form, is any proceeding, claim, matter, suit, indictment, etc. currently pending
against the firm that could result in the firm being found liable, guilty or in violation of the
matters referenced in Questions 1-7 above and/or subject to debarment, suspension, removal or
disqualification by the federal government, any state or local government, or any foreign
governmental entity?

 Yes  No

If yes, please explain and provide the information requested as to such similar items set forth in
Questions 1-7 above.

__________________________
*The term “Affiliates” includes parent companies, subsidiary companies, joint venture members and partners in which the
entity has more than a 15% financial interest.

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s
Official Representative:

By:
Print Name:
Title:
Date:
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FORM D-1 - TECHNICAL EXPERIENCE – DESIGN

EXPERIENCE OF THE LEAD ENGINEERING FIRM IN THE DESIGN AND ENGINEERING OF REFERENCE PROJECTS

COMPANY NAME (1) PROJECT NAME AND

LOCATION (2) (3)

PROJECT COST (4) (5) START/END DATES % OF WORK

COMPLETED BY

February 1, 2013

LEVEL OF COMPANY’S

PARTICIPATION (6) (8)

ROLE OF COMPANY FOR THE

PROJECT (7)

Notes:

(1) A maximum of three projects may be included. In the case of an experience provided by a company related to the Lead Engineering Firm (to the extent permitted under Part A, Section 5.1), specify its relation to the
Lead Engineering Firm.

(2) Only list projects on which the Lead Engineering Firm worked within the past ten (10) years.

(3) Only list projects where the Lead Engineering Firm held a minimum thirty percent (30%) of the ultimate responsibility for the design and engineering work. If the Lead Engineering Firm is a joint
venture, only list projects from members of the joint venture that will perform at least thirty percent (30%) of the Lead Engineering Firm’s potential design and engineering work for the Project.

(4) In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of February 1, 2013, including the benchmark on which the exchange rate is based.

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6) Show company’s participation in terms of money and percentage of the design and engineering work for the listed project.

(7) In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a minimum, give an overview
of the project, and explain why the experience the company gained on the project is relevant.

(8) For projects/contracts listed for design firms that were traditional consultant/engineering services contracts (as opposed to, for example, design-build contracts), the information sought above shall be limited only to the
consultant/engineering services contract, rather than any ensuing construction contract where such entity had limited or no involvement.
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FORM D-2 - TECHNICAL EXPERIENCE – CONSTRUCTION

EXPERIENCE OF THE LEAD CONTRACTOR IN THE CONSTRUCTION OF REFERENCE PROJECTS

COMPANY NAME (1) PROJECT NAME AND

LOCATION (2)(3)

PROJECT COST (4)(5) START/END DATES % OF WORK

COMPLETED BY

February 1, 2013

LEVEL OF COMPANY’S

PARTICIPATION (6)

ROLE OF COMPANY FOR THE

PROJECT (7)

Notes:

(1) A maximum of three projects may be included. In the case of experience provided by a company related to the Lead Contractor (to the extent permitted under Part A, Section 5.1), specify its relation to the
Lead Contractor.

(2) Only list projects on which the Lead Contractor worked within the past ten years.

(3) Only list projects where the Lead Contractor held a minimum thirty percent (30%) of the ultimate responsibility for the construction work. If the Lead Contractor is a joint venture, only list projects from
joint-venture members that will perform at least thirty percent (30%) of the Lead Contractor’s potential construction work for the Project.

(4) In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of February 1, 2013, and identify the benchmark on which the exchange rate is
based.

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6) Show company’s participation in terms of money and percentage of the construction work for the listed project.

(7) In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a minimum, give an
overview of the project, and explain why the experience the company gained on the project is relevant.
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FORM D-3 - TECHNICAL EXPERIENCE – OPERATIONS AND MAINTENANCE

COMPANY NAME (1) PROJECT NAME AND

LOCATION (2)(3)

PROJECT COST (4)(5) START/END DATES LENGTH OF ROAD AND

NUMBER OF LANE

MILES UNDER

OPERATION

LEVEL OF COMPANY’S

PARTICIPATION (6)

ROLE OF COMPANY

FOR THE PROJECT (7)

Notes:

(1) A maximum of three projects may be included. In the case of an experience provided by a company related to the Lead Operations & Maintenance Firm (as permitted in Part A, Section 5.1), specify its relation to the
Lead Operations & Maintenance Firm.

(2) Only list projects on which the Lead Operations & Maintenance Firm worked within the past ten years.

(3) Only list projects where the Lead Operations & Maintenance Firm held a minimum fifty percent (50%) of the ultimate responsibility for the operations and maintenance work. If the Lead Operations & Maintenance
Firm is a joint venture, only list projects from joint venture members that will be responsible for at least fifty percent (50%) of the Lead Operations & Maintenance Firm’s potential operations and maintenance work
for the Project.

(4) In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of February 1, 2013, including the benchmark on which the exchange rate is based.

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6) Show company’s annual participation in terms of money and percentage of the operations and maintenance work for the listed project.

(7) In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a minimum, give an
overview of the project, specify the type of payment mechanism or type of revenue used by the project owner to pay the company, state the current Annual Average Daily Traffic for the project and
explain why the experience the company gained on the project is relevant.
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FORM E

TECHNICAL REFERENCE SUMMARY

Respondents should consolidate references for all project experience included in the QS and Forms D-1, D-2 and D-3 within the Table below. References who are unable to be contacted may be disregarded by TxDOT at its own
discretion.

Responding Team Member Project Contact Name Company / Agency Current Address Phone Number E-mail Fax

Lead Contractor 1.

2.

3.

Lead Engineering Firm 1.

2.

3.

Lead Operations &
Maintenance Firm 1.

2.

3.
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FORM F

FINANCIAL REFERENCE SUMMARY(1)

References who are unable to be contacted may be disregarded by TxDOT at its own discretion.

Project Name
and Size

Dates of Conditional
Award and

Financial Close

Capital Structure
($debt & $equity) Contact Name Company/Agency

Current
Address Phone Number E-mail

(1) The information provided in this Form F must conform to the requirements set forth in Part B, Volume 4, Section A, 1)(a).
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FORM G

SAFETY QUESTIONNAIRE

Name of Proposer:

Name of entity completing this Form G:

Role of entity completing this Form G:

□ Lead Contractor; or

□ Construction Team Member

Instructions for completion: Should additional lines or space be needed to address the subject areas below, the entity
completing this Form G may add additional lines within each subject area as appropriate. Form G has no QS page
limitation.

Part A

1. Please provide the total number of fatalities and the incidence rates for Heavy and Civil Engineering
Construction, as defined by the North American Industry Classification System (NAICS 237), for each of the
cases listed below for the past three years for all projects nationwide. Please note that the incidence rate is
calculated as follows: Rate = (Number of cases*200,000)/total employee hours worked.* Additional
information on how to calculate these incidence rates is available in the instructions on completing “OSHA
Forms for Recording Work-Related Injuries and Illnesses” (OSHA Forms 300, 300A, 301). Further
information regarding Heavy and Civil Engineering Construction (NAICS 237) industry data may be found via
the United States Department of Labor website: http://www.bls.gov/iag/tgs/iag237.htm.

Item 2010 2011 2012

Number of Fatalities

Incidence Rate of Injury and Illness Cases per 100 Full-Time
Workers

2010 2011 2012

Total Recordable Cases

Cases with Days Away from Work, Job Transfer or Restriction

Cases with Days Away from Work

Cases with Job Transfer or Restriction

Other Recordable Cases

* Note: The 200,000 hours in the formula represents the equivalent of 100 employees working 40 hours per week, 50
weeks per year and provides the standard base for the incidence rates.

2. Please provide the firm’s National Council on Compensation Insurance (NCCI) Experience Modifier for the
past three years for all projects in the United States. Additionally, you must include with this Form G, an
NCCI letter or a letter from an insurance agent identifying the firm’s NCCI Experience Modifier.

Item 2010 2011 2012

NCCI Experience Modifier



Texas Department of Transportation Page C-31 PART C
Addendum #2 to Request for Qualifications Form G
SH 183 Managed Lanes Project

Part B

For purposes of this Part B, describe your firm’s standard or typical safety program or practices.

1. To whom and how often are internal accident reports and report summaries sent to your firm’s management?

Position Monthly Quarterly Annually Other
(specify)

2. Do you hold site meetings for supervisors? Yes ______ No ______

How often? Weekly ___ Biweekly ___ Monthly ___ Less often, as needed ___

3. Do you conduct Project Safety Inspections? Yes ______ No ______

If yes, who conducts them?

How often? Weekly ___ Biweekly ___ Monthly ___

4. Does the firm have a written Safety Program? Yes ______ No ______

5. Does the firm have an orientation program for new hires? Yes ______ No ______

If yes, what safety items are included?

6. Does the firm have a program for newly hired or promoted foremen?

Yes ______ No ______

If yes, does it include instruction of the following?

Topic Yes No

Safety Work Practices

Safety Supervision

On-site Meetings

Emergency Procedures

Accident Investigation

Fire Protection and Prevention

New Worker Orientation
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7. Does the firm hold safety meetings which extend to the laborer level?

Yes ______ No ______

How often? Daily ___ Weekly ___ Bi-Weekly ___ Less often, as needed ___

8. Does the firm have a program or written practices that expressly address the safety of the traveling public?

Yes ______ No ______

If yes, describe such programs or practices.

Part C

Identify any differences between the firm’s standard or typical safety program or practices, as described above, and the
firm’s safety program or practices on projects similar to this Project in size and scope.


